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1.0 INVITATION 
 

1.1. Intent 
 

1.1.1 The intent of this bid call is for BGIS to obtain offers (“Bids”) from interested and qualified 
parties (“Bidders”) to perform the Work required to complete HONI000768 – Muskoka 
TS – Exterior Wall Refurbishment located at 552 Highway #141, Huntsville ON for a 
Stipulated Price, in accordance with the Contract Documents. 

1.1.2 The Qualified Bidders are: 
• Maxim Group 
• Dewar Industrial Services 
• Lisgar Construction 
• Rankin Construction 
• AJS Contracting 

 
 

1.2. No Bid Form 
 

1.2.1 It is important that BGIS receive a reply from all invited Bidders. Should you be unwilling 
or unable to submit a Bid, please complete and return the No Bid Form included in this 
Document. 

 
 

1.3. Bidder Covenant 
 

1.3.1 By submitting a Bid in response to this bid call, the Bidder confirms it has read and agrees 
to comply with the Bid Documents. No allowance shall be made by BGIS on behalf of a 
Bidder for any error, omission or negligence on its part, unless BGIS in its sole discretion 
decides otherwise. 

 
1.3.2 Bidders agree to prepare and submit Bids at their own cost. 

 
1.3.3 BGIS shall provide the successful Bidder with two (2) copies of the Contract to be signed.  

Within ten (10) working days of the successful Bidder’s receipt of Contract Documents, 
the successful Bidder shall return the Contract Documents to BGIS fully signed, together 
with other documentation as required in the Contract Documents.   

 
1.3.4 Confidentiality 

 
1.3.4.1 BGIS reserves all rights in respect of this bid call.  Bidders may not reproduce, 

modify, disclose, distribute or publish any portion of this bid call or any 
information about BGIS or Hydro One Networks Inc. without the prior written 
approval of BGIS or Hydro One Networks Inc., save and except for the strict 
purpose of preparing a Bid, and provided always that any such reproduction, 
modification, disclosure, distribution or publication of this bid call shall only be 
made to or for recipient’s employees or advisors on a strict need-to-know basis, 
each of whom the recipient agrees to bind to these same confidentiality 
obligations. 

 
1.3.4.2 Bidders may not use the name of BGIS or Hydro One Networks Inc. (or its 

respective affiliates), or refer to this bid call in any advertisement or other 
promotional messages without the prior written consent of BGIS or Hydro One 
Networks Inc., as applicable. 
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1.4 Bid Call 
 

1.4.1 Bids signed under seal, executed, and dated will be received by BGIS: 
 

BGIS 
Attention: Benoit Viau 
Benoit.viau@bgis.com 
Address: 4175 14th Ave 
Markham, ON 
L3R 0J2 

 
before the time for bid closing of 2:00:00 PM local time, on the 23rd day of April, 
2021 (“Bid Closing Date”).  
 

1.4.2 Bids submitted after the above time for bid closing will not be considered and will be 
returned to the Bidder unopened if a return address has been provided on the envelope. 

 
1.4.3 Bids will not be opened in public. Bids shall be opened after the above time for bid 

closing. 
 

1.4.4 Amendments to a submitted Bid will be permitted only if received on the bidder’s 
letterhead prior to the above date and time for bid closing and if signed by the same party 
or parties who signed and sealed the Bid.  A Bid amendment shall state the amount to 
be added to or deducted from the Bid Price.  

 
1.4.5 All erasures, revisions or corrections to the Bidder’s entries on the Bid Form shall be 

initialled by the Bidder. 
 

1.4.6 Bids and amendments to submitted Bids submitted by telephone or electronic mail will 
not be considered by BGIS.   

 
 
2 CONTRACT AND BID DOCUMENTS 
 
 

2.1 Definition 
 

2.1.1 Contract Documents:  As defined in the Contract; 
 

2.1.2 Bid Documents:  Instructions to Bidders, Bid Form, any Bid Form Supplements, other 
information issued for the benefit of Bidders to prepare and submit a Bid, and Contract 
Documents. 

 
2.1.3 Bid Price:  The monetary sum identified by the Bidder in the Bid Form. 

 
2.1.4 All capitalized terms, unless otherwise defined, shall have the meanings assigned to 

them in the General Conditions included in the Contract Documents. 
 

2.2 Availability 
 

mailto:Benoit.viau@bgis.com
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2.2.1 Upon receipt of Bid Documents, Bidders shall verify that the documents are complete.  

Bidders shall immediately notify BGIS if the Bid Documents are incomplete or upon 
finding discrepancies or omissions in the Bid Documents. 

 
2.3 Enquiries & Addenda 

 
2.3.1 All enquiries from Bidders regarding the Bid Documents must be in writing and submitted 

no later than three (3) business days before the Bid Closing Date to: 
 
BGIS  
4175 14th Avenue  
Markham, Ontario    
L3R 0J2  
 
Attention: Benoit Viau 
Email: benoit.viau@bgis.com 
 

 
2.3.2 Addenda may be issued by BGIS during the bidding period.  All addenda become part of 

the Contract Documents.  Include all costs of all addenda in Bid Price.  
 

2.3.3 BGIS may, by addendum, modify, amend or revise any provision of this Tender, extend 
the Closing Time, Closing Date or any other scheduled dates relating to this Tender.  
BGIS shall not be responsible for any costs related to any delays in the Tender 

 
2.3.4 Verbal responses are only binding when confirmed by written addenda. 

 
2.3.5 Information obtained from any other source may be inaccurate and is not binding on 

BGIS.  Any attempt by a Bidder or any of its employees, agents, contractors or 
representatives to contact any person other than the BGIS contact person named above 
with respect to this Tender will entitle BGIS to disqualify the Bid of such Bidder. 

 
2.3.6 Discrepancies between addenda and the original Bid Documents will be resolved in 

favour of the last-submitted addendum. 
 
 

2.4 Alternatives During Bidding 
 

2.4.1 Unsolicited 
 

2.4.1.1 Where the Bid Documents stipulate a particular Product, requests to use 
unsolicited alternatives made less than seven calendar days before the Bid 
Closing Date will not be considered by BGIS. 

 
2.4.1.2 When a request to use an unsolicited alternative is made, BGIS may, in its sole 

discretion, approve the unsolicited alternative and in such circumstances will 
issue an addendum to known Bidders. 

 
2.4.1.3 When requesting an alternative to specified Products, the Bidder shall include 

any changes required in the Work to accommodate such unsolicited alternative.  
A later claim by the Bidder for an addition to the Contract Price resulting from 
changes in the Work necessitated by use of unsolicited alternative Products will 
not be considered. 
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2.4.1.4 Unsolicited alternatives not approved in writing by BGIS prior to the Bid Closing 

Date shall not be included in the Bid Price. 
 
2.4.1.5 Subject to Article 2.4.1.1 above, product or system alternatives proposed by 

Bidders at the time of bid closing may be considered by BGIS if submitted as an 
attachment to the Bid Form. 

 
2.4.1.6 Requests for unsolicited alternatives submitted with the Bid Form will be 

evaluated by BGIS and either included in, or excluded from, the Contract.  
Subject to Article 2.4.1.1 above, BGIS will be the sole judge as to their 
acceptability. 

 
2.4.1.7 Bidders shall provide complete information on revisions to other Work which will 

be required to accommodate each unsolicited alternative, together with the 
related dollar amount of all additions to, or reductions from, the Bid Price. The 
cost of each unsolicited alternative shall be provided net of costs of any other 
related changes required, so as to incorporate this into the Work. 

 
 

2.4.2 Solicited 
 

2.4.2.1 Where alternatives are identified and described within the specification and Bid 
Form for pricing, BGIS reserves the right in its sole discretion whether to consider 
the alternatives and associated prices. Assessment of the bids shall be based 
on the compliant bid with the lowest price combination of the base bid and those 
alternatives accepted by BGIS 

 
3 SITE ASSESSMENT 
 

3.1 Site Examination 
 

3.1.1 Bidders shall carefully examine the Place of the Work, and fully inform themselves of all 
existing conditions, limitations and difficulties that may arise during the execution of the 
Work including but not limited to any or all site specific health and safety, environmental 
and operational protocols. 
 

3.1.2 A mandatory pre-bid meeting is April 15, 2021 at 10:00am for all Bidders.  
The meeting will be held at: 
 
Hydro One Networks Inc 
552 Highway #141, 
Huntsville, ON 
 
 
Proponents are reminded to wear appropriate Personal Protective Equipment 
(safety boots, safety glasses, high visibility vest, flame resistant suits and hard 
hats mandatory) for this pre-bid meeting. 
 

 
3.1.3 When a mandatory pre-bid meeting has been scheduled, failure of a Bidder to attend, 

properly register and remain present for the duration of the pre-bid meeting may result 
in their Bid being rejected at BGIS’ sole discretion. 
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3.1.4 BGIS will not consider claims for additional payments during the execution of the Work, 

or at all, for extra Work, costs, damages or difficulties encountered resulting from 
conditions which were either visible or could be reasonably inferred from an examination 
of the Place of the Work prior to the submission of Bids 

 
3.1.5 BGIS reserves the right to call for additional site meetings if attendance is not adequate.  

All proponents will be notified of any additional meetings. 
 
 

3.2 Outage Requirement  
 

3.2.1 BGIS shall inform during the pre-bid meeting if an Outage is required or not to perform 
the work. 
 

3.2.2 Hydro One Networks Inc. determines when an “Outage” is required for work on a 
particular site to be executed. An Outage requires the turning off of power to the site and 
arrangements for backup power to be provided by an alternate source. This process 
requires considerable planning and scheduling on the part of Hydro One. Once the 
Outage request is approved by Hydro One, a specific date and time for the Outage will 
be determined. 

 
3.2.3 If an Outage is required to perform the work, BGIS will initiate the Outage request with 

Hydro One once the successful bidder has been awarded the project.  
 
3.2.4 The Outage request timeline requires 33 business days for planning and 3 business days 

for client approval to execute work. 
 

3.2.5 If an Outage is required to perform the work, bidders shall schedule construction start 36 
business days after the project award date or as otherwise directed by BGIS and/or 
Hydro One. 
 

3.2.6 If an Outage is required the successful bidder shall ensure that they are on site and start 
Work on that schedule date of the Outage. 
 

3.2.7 BGIS and Hydro One have the right to cancel the Outage at any time for any reason they 
see fit.  The successful bidder will stop Work accordingly.  Potential impacts to the project 
schedule will be assessed as to their reasonableness and validity.  Costs incurred for 
stopping work in the short term (less than five working days) will not be allowed.   
 

3.2.8 Should the cancellation of an Outage occur while Work is in progress and remain 
cancelled for more than five business days, then claims for demobilization and 
remobilizations will be assessed as per the CCDC contract. At no time in any way 
whatsoever will claims or costs of any kind be entertained or approved for claims of lost 
opportunity costs or liquidated damages as a result of the delay or cancellation of the 
Outage and or project.    
 

3.2.9 Should the project be cancelled as a result of an Outage being cancelled and Hydro One 
is unable to reschedule the Outage, costs for demobilization will be assessed as per the 
contract. 
 

3.3 Labour Requirement General Conditions 
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3.3.1 BGIS has acknowledged and agreed to all the documents within Section 00 73 46 – 

Labour Agreement. The bidder acknowledges that should they be successful in being 
awarded the Work, that as the successful bidder they hereby also agree to abide by and 
be obligated to all the same terms and conditions with respect to all the documents 
outlined in Section 00 73 46 – Labour Agreement. 
 

3.3.2 The bidder agrees to indemnify and hold harmless BGIS, from any and all claims 
whatsoever that may be caused by, or occurred as a result of, the successful bidder’s 
negligence or failure to abide by any or all of the terms and conditions as outlined in the 
documents contained in Section 00 73 46 – Labour Agreement. 
 

3.3.3 The bidder agrees that any and all costs whatsoever, that may be incurred by BGIS as 
a result of the successful bidder’s negligence or failure to abide by any or all of the terms 
and conditions as outlined in the documents contained in Section 00 73 46 – Labour 
Agreement, will be directly chargeable to, and paid for by, the successful bidder. 

 
3.3.4 Bidders must submit with the Bid Form, Acknowledgment of Labour Requirements 

(Section 00 43 43). 
 
3.3.5 Bidders are to visit the Hydro One Labour Requirements website to view the applicable 

collective agreements and wage schedules. 
 
http://www.hydroone.com/DoingBusiness/Pages/LabourRequirements.aspx 

 
 

4 BID ENCLOSURES AND REQUIREMENTS 
 

4.1 Taxes 
 

4.1.1 Unless specifically excluded by the Contract Documents, Bidders shall exclude all 
applicable government taxes in the Bid Price. 
 

 
4.2 Scheduled Completion  

 
4.2.1 Bidders shall state in the Bid Form the time duration required to attain Substantial 

Performance of the Work and Total Performance of the Work.  
 

4.2.2 Substantial Performance of the Work is proposed to be  June 30, 2021. 
 

4.2.3 Consideration will be given to the time durations indicated in Article 4.2.1 and 4.2.2 when 
reviewing submitted Bids. 

 
 
5 OFFER, ACCEPTANCE OR REJECTION 
 

5.1 Delivery of Bid 
 

5.1.1 Each Bid must be sealed in an envelope which clearly identifies the Bidder’s name, 
Project name, location and BGIS project number (unless email bid are acceptable).  The 
Bid Form must be fully completed, signed under seal, dated and submitted in a clear and 
legible manner. Incorporated companies shall affix their corporate seal under the hand 
of their duly authorized officer(s). Signatures and all other entries shall be written in ink.  
Photocopied signatures and other entries are not acceptable.  All applicable blank 

http://www.hydroone.com/DoingBusiness/Pages/LabourRequirements.aspx
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spaces in the Bid Documents must be filled in.  All Bid Form Supplements are to be 
completed and included with the Bid.  Bids for Work valued greater than $100,000 or  as 
specified otherwise shall include: 
 
5.1.1.1 a bid bond from a duly licensed surety company or a bid deposit (e.g., bank draft, 

certified cheque or letter of credit) totalling 10% of the Bid value.  Such bid bond 
or bid deposit shall be in a commercially reasonable form and name BGIS as 
beneficiary;  
 

5.1.1.2 an agreement from a duly licensed surety company to provide final security in 
the form (as prescribed in the Contract) of a performance bond and a labour and 
materials payment bond in respect of the Work; in accordance with the Contract 
(see subparagraph 11.2.3.2 of Supplementary Condition 11.2 – BONDS) 
totalling 50% of the value of the Contract.   Such agreements or undertaking 
must be in a commercially reasonable form and name BGIS as beneficiary; 

 
Bid bonds, bid deposits, agreements to provide a performance bond and a labour and materials 
payment bond, and written Bidder undertakings deemed commercially unreasonable by BGIS in its 
sole discretion may render a Bid non-compliant. 

 
 
5.1.2 Submit the following Bid Form Supplements with the Bid Form: 

 
5.1.2.1 Appendices – as checked below; 

Appendix “B” List of Subcontractors and Price Breakdown  
Appendix “C” List of Unit Prices  
Appendix “D” List of Alternative Prices  
Appendix “E” List of Itemized Prices  
Appendix “F” List of Separate Prices  
Appendix “G” List of Cash Allowances  
Appendix “H” BGIS General Conditions and Acknowledgement Form  
Appendix “I” BGIS Confidentiality and Non-Disclosure Agreement  
Appendix “J” BGIS Indemnification Form  
Appendix “K” BGIS Contractor Health, Safety and Environmental Policy 

Handbook and Acknowledgement Form (HSE-S10-1) 
 

Appendix “L” Labour Requirements  
 Submit proof of WSIB letter of good standing and copy of 

Insurance Certificate for general liability insurance, having a 
limit of no less than $2,000,000 per occurrence and with 
BGIS and HYDRO ONE NETWORKS INC listed as 
additional insured. In addition, the selected Consultant 
agrees to abide by owner’s Terms and Conditions 
(attached),and by owner’s Health, Safety, and Environmental 
Policy for Consultants.(attached) 

 

 Submit Comprehensive general liability insurance with a 
combined single limit of five million dollars ($5,000,000) per 
occurrence for personal injury (including death) and property 
damage.  The policy shall cover all operations of the 
Consultant, products, services and completed operations, 
non-owned automobile, contractual liability and liability 
specifically assumed under this Agreement.  BGIS and 
HYDRO ONE NETWORKS INC.  shall be added to the policy 
as an additional named insured, and an unqualified 
statement giving “BGIS” thirty (30) days written notice of any 
change to or cancellation of the policy; 
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5.1.2.2 10% bid bond or bid deposit (must be included with tender submission) in 

accordance with Article 5.1.1.1; 
 

5.1.2.3 Agreement to provide final security (for Work valued at $100,000.00 or greater) 
in accordance with Section 5.1.1.2.  

 
5.1.2.4 Agreement to acknowledge and accept the BGIS Contractor Health, Safety and 

Environmental Policy Handbook  
 

5.1.3 Bids that are unsigned, improperly signed or sealed, conditional, illegible, obscure, 
contain arithmetical errors, erasures, alterations or irregularities of any kind may, at 
BGIS’ sole discretion, be declared non-compliant. 

 
5.1.4 Bids with Bid Forms and Bid Form Supplements which are improperly prepared may, at 

BGIS’ sole discretion, be declared non-compliant. 
 

5.1.5 Bids based upon an unreasonable time duration for the completion of the Work may, at 
BGIS’ sole discretion, be declared non-compliant. 

 
5.1.6 All submitted Bids and supporting documentation become the property of BGIS and will 

not be returned except for bid bonds and bid deposits at expiration of bid irrevocability 
period or upon award of the contract.  

 
 

5.2 Duration of Offer 
 

5.2.1 Bids shall be irrevocable and remain open to acceptance for a period of ninety (90) days 
from the Bid Closing Date. 

 
 

5.3 Acceptance of Offer 
 

5.3.1 The lowest or any Bid will not necessarily be accepted 
 

5.3.2 Notwithstanding anything else contained in the Bid Documents, BGIS reserves the right 
to exercise complete and unfettered discretion in all aspects of the conduct of the Bid 
process, the assessment and evaluation of Bids, including the determination of criteria, 
the ranking of Bidders and the selection of a successful Bidder without incurring any 
liability whatsoever to any Bidder, including any liability for costs, losses or damages and 
without giving any reasons therefore. 
 

5.3.3 Without limiting the generality of the foregoing, BGIS, in its sole and absolute discretion: 

 
 

Submit Certificate of Vehicle Liability Insurance for non-
owned vehicles with limitations of not less than 
$5,000,000.00 with “BGIS” and HYDRO ONE NETWORKS 
INC. as additional named insured and an unqualified 
statement giving “BGIS” thirty (30) days written notice of any 
change to or cancellation of the policy. If Company has no 
non-owned vehicles, or if non-owned vehicles are not to be 
used in the performance of the Work/Services, please 
provide a written statement to this affect; 
 

 



HONI000768 
Muskoka TS – Exterior Wall 
Ref. 
APRIL 7, 2021  

INSTRUCTION TO BIDDERS Section 00 21 13 
Page 9 

 
 

5.3.3.1 reserves the right to accept or reject any or all of the Bids; 
 
5.3.3.2 reserves the right to evaluate, accept or reject any Bid, whether or not completed 

properly and whether or not it contains all required information or is otherwise 
non-compliant, and BGIS is not bound to evaluate, accept or reject any Bid; 

 
5.3.3.3 reserves the right, after the selection of the successful Bidder, to negotiate and 

finalize any changes, amendments, or modifications to the Bid of the successful 
Bidder as submitted or to the Contract, without offering other Bidders the 
opportunity to amend their Bids. 

 
5.3.3.4 reserves the right to not be bound to explain any decision to the Bidder(s).  BGIS 

may, at its own discretion, release the name of the successful Bidder. 
 

5.3.4 Bidders expressly waive any right to make any claim against BGIS for any matter arising 
from BGIS exercising its rights as stated above. 

 
5.3.5 After acceptance by BGIS, the successful Bidder will be notified in writing. 

 
5.3.6 BGIS reserves the right, before awarding the Contract, to require the successful Bidder 

to submit such evidence of qualifications as it may deem necessary and acceptable, 
including without limitation the technical, financial or other qualifications and abilities of 
the Bidder. 

 
5.3.7 The selection of a Bid shall not, by itself, bind BGIS in any way unless and until BGIS 

and the successful Bidder have executed the Contract. In the event that the successful 
Bidder fails to sign, refuses to sign or to commence with the Contract within the time 
prescribed by BGIS, or otherwise fails to comply with its obligations under the Bid 
Documents, BGIS shall in its sole discretion be entitled to: 

 
5.3.7.1 cancel the award of the Contract, and award the Contract to another Bidder; 

 
5.3.7.2 claim the Bid bond or deposit, if any; 

 
5.3.7.3 not accept any Bid; 

 
5.3.7.4 issue a new Tender. 

 
5.3.8 BGIS may disqualify the Bids of parties with whom BGIS or Hydro One Networks Inc. is 

engaged in any form of a dispute (or reasonably anticipates to be). 

 
 

END OF INSTRUCTIONS TO BIDDE



HONI000768 
Muskoka TS – Exterior Wall 
Ref. 
APRIL 7, 2021  

INSTRUCTION TO BIDDERS Section 00 21 13 
Page 10 

 
 



HONI000768 
Muskoka TS – Ext 
Wall Ref. 
APRIL 7, 2021  

BID FORM SUPPLEMENT – ACKNOWLEGEMENT OF 
LABOUR REQUIREMENTS 

Section 00 43 43 
Page 1 

 
PROJECT/CONTRACT:  HONI000768 – Muskoka TS – Exterior Wall Refurbishment 

 
NAME OF BIDDER: _______________________________________________________________ 
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Document #:  CORP-PDS-10909-en Revision #:  12 
 
 

 

Supplementary Conditions to the CCDC 2 - 2008 
Stipulated Price Contract 

 

GENERAL REFERENCE 

The Canadian Standard Construction Document, CCDC 2-2008, Stipulated Price Contract between Owner and Contractor and these 
Supplementary Conditions are part of the Contract Documents. These Supplementary Conditions supplement or amend the Stipulated 
Price Contract and shall be read in conjunction with the Stipulated Price Contract. Where any of the Stipulated Price Contract are 
supplemented or amended, the unaffected provisions of such Stipulated Price Contract shall remain in effect. Where there is anything 
in the Stipulated Price Contract which is in conflict or inconsistent with these Supplementary Conditions, the provisions of these 
Supplementary Conditions shall govern.  

AGREEMENT BETWEEN OWNER AND CONTRACTOR 

ARTICLE A-6 RECEIPT OF AND ADDRESSES FOR NOTICES IN WRITING 

SC1 Add new paragraph 6.2 as follows:  

“6.2  In the case of any Notice in Writing provided to the Owner, a copy shall also be delivered by email to: 

BGIS Global Integrated Solutions Canada LP 
4175 14th Ave 
Markham, Ontario L3R 0J2 
Email: constructionnotices@bgis.com 
Attention: Contract Administrator 
 

ARTICLE A-9 GENERAL 

SC2 Add new paragraph A-9 GENERAL as follows: 

“9.1 The Contractor is an independent contractor engaged by the Owner to perform the Work.  Nothing in the Contract is 
intended to create a partnership, a joint venture, or an agency between the Owner and the Contractor.  The Contractor 
must not represent itself as an agent or representative of the Owner or the Affected Party.  Neither the Contractor nor 
any Contractor Personnel is engaged as an employee or agent of the Owner or the Affected Party. The Contractor is 
responsible for all deductions and remittances required by law in relation to any Contractor Personnel. 

9.2 If any of the Contract Documents are found to conflict with or be contrary to legislation and statutory regulations 
applicable to the Contract Documents, then the terms of the applicable legislation and statutory regulations shall apply.  

9.3 If any provision of the Contract is found to be invalid or unenforceable in any circumstances, the remainder of the 
Contract, and the application of such provision in any other circumstances, shall not be affected. 

9.4 The terms of the Contract, which by their nature are continuing, shall survive the termination or other expiration of 
the Contract. 

9.5 Time shall be of the essence of the Contract and under all Contract Documents.” 

DEFINITIONS 

SC3 Add new definition “Affected Party” as follows: 

“Affected Party 
The Affected Party is the person or entity that has a contract with the Owner and either (a) generally owns or controls the Place 
of Work; or (b) provides various real estate services to the Owner at the Place of Work, as applicable.” 
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SC4 Add new definition “Contractor Personnel” as follows: 

“Contractor Personnel 
  

Contractor Personnel means any and all individuals, including employees, officers, agents and other persons assigned by, 
through or on behalf of the Contractor to perform the Work, including but not limited to, project managers, superintendents, 
Subcontractors or Suppliers.” 
 

SC5 Add new definition “Toxic and Hazardous Substances” as follows: 

“Toxic and Hazardous Substances 
Toxic and Hazardous Substances means, collectively, any contaminant, waste, subject waste, pollutant, toxic substance, 
dangerous goods, asbestos, petroleum, its derivatives, by-products or other hydrocarbons, as defined in or pursuant to any 
applicable laws, regulations, by-laws, guidelines or orders rendered by any governmental authority or any other substance or 
material which, when released to, or present in, the natural environment, is likely to cause in some immediate or foreseeable 
future time, material harm or degradation of the natural environment or material risk to human health.” 

GENERAL CONDITIONS OF THE STIPULATED PRICE CONTRACT 

GC 1.1 CONTRACT DOCUMENTS 

SC6 Add new paragraphs as follows:  

“1.1.11 Subject to paragraph 1.1.9, all surveys, reports, drawings, calculations, designs, plan, specifications and other data, 
information, materials, collected, compiled, drawn or produced, including computer printouts, pursuant to the Contract 
are the property of the Owner. The Contractor shall transfer the copyright, including an express waiver and release of 
all moral rights, of all Drawings, plans, Specifications, models, photos, and other written or graphic materials produced 
under the Contract to the Owner which will be free to use them as it sees fit. Any waiver or release obtained under this 
clause may include a reasonable exclusion of liability regarding the use of materials for other projects. In the event of 
any dispute or disagreement pertaining to the Work between the Owner and the Contractor, the Owner will have the 
unqualified right and license to use the design as it may have evolved from time to time and any Drawings, 
Specifications, documents, materials of any nature and kind which may now or hereafter exist and which the Contractor 
may have any right, title, interest or copyright for the purpose of completing the design and construction of the Work 
for which they were prepared. 

1.1.12 The Contract Documents are further supplemented and amended by the Affected Party’s terms and conditions (the 
“Affected Party Terms”) which, if any, are set out in the schedule attached to these Supplementary Conditions 
named: Schedule “F”. Where there is any term in the Contract Documents which is in conflict or inconsistent with 
any Affected Party Terms, the provisions of the Affected Party Terms shall govern. 

1.1.13 In the event the provisions of Part I.1 and Part II.1 of the Construction Act (Ontario) (the “Act”) are applicable to this 
Contract, the terms set out in the Ontario Appendix (the “Ontario Appendix”) attached as Schedule “A” to the 
Supplementary Conditions shall apply to this Contract and shall supplement, supersede and/or replace the terms of 
this Contract as applicable. Where there is any term in the Contract Documents which is in conflict or inconsistent 
with the Ontario Appendix, the provisions of the Ontario Appendix shall govern.” 

GC 1.4 ASSIGNMENT 

SC7  Delete paragraph 1.4.1 and add the following new paragraphs:  
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“1.4.1   The Contractor shall not assign or transfer this Contract or any part thereof without the prior written consent of the 
Owner. The Contractor, when requesting the Owner’s consent to an assignment, shall provide evidence satisfactory 
to the Owner of the proposed assignee’s ability to complete this Contract in respect of its technical and financial 
competence, its work force and its equipment, along with any other information reasonably requested by the Owner. 

1.4.2  The Owner may assign or transfer this Contract or any part thereof to any of its assigns, the Affected Party, 
subsidiaries, affiliates, successors or other entity provided the Owner gives prior written notice to the Contractor. 

GC 1.5 ADVERTISING & PUBLIC NOTICES 

SC8 Add new GC 1.5 as follows: 

“GC 1.5 ADVERTISING & PUBLIC NOTICES 

1.5.1 The Contractor will obtain the Owner’s prior written approval for any public advertising, written public sales 
promotions, press release or other general publicity matter, in which the name or trademarks of the Owner or the 
Affected Party are mentioned or used or in which words are used from which any connection with the Owner or the 
Affected Party or trademarks may be inferred. The Contractor will not allow or permit any public ceremony in 
connection with the Work without the prior written permission of the Owner. The Contractor will not erect or permit 
the erection of any sign or advertising without the prior written approval of the Owner.” 

GC 1.6 CONFIDENTIAL INFORMATION 

SC9 Add new GC 1.6 CONFIDENTIAL INFORMATION as follows: 

“GC 1.6 CONFIDENTIAL INFORMATION 

1.6.1 The Contractor shall not disclose or provide any technical, business, financial, operational, scientific, or any other 
information or data obtained by the Contractor during the course of the Work to third parties who do not require that 
information or data to complete any portion of the Work and who are not authorized by the Owner to receive, or have 
access to, such confidential information.” 

GC 1.7 MAINTENANCE OF RECORDS AND AUDIT RIGHTS 

SC10 Add new GC 1.7 as follows: 

“GC 1.7 MAINTENANCE OF RECORDS AND AUDIT RIGHTS 

1.7.1 The Contractor shall maintain complete and accurate books, records, accounts and invoices in relation to the Contract 
in a format acceptable to the Owner and the Affected Party and shall grant the Owner, the Affected Party and their assigns 
audit rights in respect of all said books, records, accounts and invoices relating to the performance of the Work.”   

GC 2.2 ROLE OF THE CONSULTANT 

SC11 In paragraph 2.2.7 delete the following words: “Except with respect to GC 5.1 - FINANCING INFORMATION REQUIRED 
OF THE OWNER, the” and substitute with the word “The”. 

GC 2.3 REVIEW AND INSPECTION OF THE WORK 

SC12 Delete paragraph 2.3.2 and replace with the following: 
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“2.3.2 If work is designated for tests, inspections or approvals in the Contract Documents, or by the Consultant's instructions, 
or by the laws or ordinances of the Place of the Work, the Contractor shall notify the Consultant at least five (5) 
Working Days in advance when the work will be ready for review and inspection. The Contractor shall arrange for 
and shall give the Consultant notification at least five (5) Working Days in advance of the date and time of inspections 
by other authorities.” 

SC13 Add the following new paragraphs:  

“2.3.8 The Contractor shall immediately inform the Owner and the Consultant of any notices, warnings or asserted violations 
issued by any regulatory or government agencies relating to the Work. 

2.3.9 No review or inspection of the Work by the Owner or the Consultant shall relieve the Contractor from its responsibility 
to perform the Work in accordance with the Contract Documents. 

2.3.10 Where standards of performance are specified in the Contract Documents and the Work does not comply with the 
performance specified, such deficiency shall be corrected as directed by the Consultant. Any subsequent testing, 
including retesting by the Owner, to verify performance shall be done at the Contractor’s expense.” 

GC 2.4 DEFECTIVE WORK 

SC14 In paragraph 2.4.3, delete the words “the difference in value between the work as performed and that called for by” and 
substitute the words “the value of such work as is necessary to correct any non-compliance with”. 

SC15 Add the following new paragraphs:  

“2.4.4 The Contractor shall rectify, in a manner acceptable to the Owner and the Consultant, all defective work and 
deficiencies throughout the Work, whether or not they are specifically identified by the Consultant. 

2.4.5 The Contractor shall prioritize the correction of any defective work which, in the sole discretion of the Owner, 
adversely affects the day-to-day operations of the Owner or the Affected Party.” 

GC 3.1 CONTROL OF THE WORK 

SC16 Add the following new paragraphs:  

“3.1.3 Notwithstanding paragraphs 3.1.1 and 3.1.2, the Contractor agrees that it shall fully comply with all policies and 
procedures of the Owner and the Affected Party which are relevant to any activity of the Contractor to be performed 
under the Contract. The Contractor further agrees that it will use reasonable efforts to inquire from the Owner if such 
policies or procedures exist that are relevant to any activity of the Contractor to be performed under the Contract. The 
Owner agrees that it will use reasonable efforts to communicate to the Contractor all policies or procedures it may 
have that are relevant to any such activity. 

3.1.4 The Consultant, the Affected Party or the Owner, acting reasonably, may from time to time require the Contractor to 
remove from any involvement in the Work, any Contractor Personnel. Such persons shall be replaced by the 
Contractor in a timely fashion to the complete satisfaction of the Consultant, the Affected Party or the Owner, as the 
case may be and without in any way limiting or deleting the Contractor’s obligation and responsibility to properly 
manage all Contractor Personnel.” 
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GC 3.2 CONSTRUCTION BY OWNER AND OTHER CONTRACTORS 

SC17 In paragraph 3.2.1, add the following words at the end “and to have work performed by the Affected Party’s own forces and by 
other contractors retained by the Affected Party”. 

SC18 Delete paragraph 3.2.2.1 in its entirety. 

SC19 Delete paragraph 3.2.2.2 in its entirety. 

SC20 Delete paragraph 3.2.2.3 in its entirety.  

SC21 In paragraph 3.2.3.1, add after the word “Owner” the following word: “, Affected Party,”. 

SC22 In paragraph 3.2.3.2, add after the word “contractors” the following word: “, Affected Party”. 

SC23 Delete paragraph 3.2.3.3 and add the following new paragraphs: 

“3.2.3.3 promptly report to the Consultant in writing any apparent deficiencies in the work of other contractors or of 
the Owner's or Affected Party’s own forces, where such work affects the proper execution of any portion of 
the Work, prior to proceeding with that portion of the Work. Failure by the Contractor to so report shall 
invalidate any claims against the Owner by reason of the deficiencies in the Work of other contractors or 
Owner's own forces except those deficiencies not then reasonably discoverable; 

3.2.3.4 subject to GC 9.4-CONSTRUCTION SAFETY, assume overall responsibility for compliance with all aspects 
of the applicable health and safety legislation in the Place of the Work for the Owner’s own forces, for the 
Affected Party’s forces, and for other contractors, including all of the responsibilities of the contractor, 
constructor, prime contractor or principal contractor as may apply in accordance with the applicable health 
and safety legislation at the Place of Work; 

3.2.3.5 grant the Owner, Affected Party and other contractors the right to enter, use and occupy the Place of the 
Work, in whole or in part, and perform work before completion of the Contract, if in the opinion the 
Consultant, such entry and occupation does not prevent or interfere with the completion of the Work by the 
Contractor or the Contract within the time specified. Such entry and occupation shall not be considered as 
acceptance of the Contract or in any way relieve the Contractor of the Contractor’s responsibility to 
complete the Contract on time; 

3.2.3.6 observe the right of other contractors or persons duly authorized by the Owner, Affected Party or Consultant 
to use the Place of the Work; and 

3.2.3.7 take all reasonable, practical and prudent steps to provide for the coordination of the activities and work of 
other contractors and Owner’s and the Affected Party’s own forces with the Work of the Contract.” 
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GC 3.4 DOCUMENT REVIEW 

SC24 Delete paragraph 3.4.1 and add the following new paragraphs: 

“3.4.1 The Contractor shall review the Contract Documents and shall report promptly to the Consultant any error, 
inconsistency or omission the Contractor may discover. Such review by the Contractor shall comply with the standard 
of care described in paragraph 3.15.1 of the Contract. Except for its obligation to make such review and report the 
result, the Contractor does not assume any responsibility to the Owner or to the Consultant for the accuracy of the 
Contract Documents. The Contractor shall not be liable for damages or costs resulting from such errors, 
inconsistencies or omissions in the Contract Documents that the Contractor could not reasonably have discovered. If 
the Contractor does discover any error, inconsistency or omission in the Contract Documents, the Contractor shall 
not proceed with the work affected until the Contractor has received corrected or missing information from the 
Consultant. 

3.4.2 If the Contractor finds discrepancies in or omissions from the Contract Documents or has any doubt as to the meaning 
or intent of any part thereof, the Contractor shall immediately notify the Consultant, who will provide written 
instructions or explanations. Neither the Owner nor the Consultant will be responsible for oral instructions.” 

GC 3.5 CONSTRUCTION SCHEDULE 

SC25 Delete paragraph 3.5.1 and add the following new paragraphs: 

“3.5.1 The Contractor shall: 

.1 Within five (5) Working Days after receiving the authorization to proceed with the Work, submit to the Owner and the 
Consultant for their review and acceptance a construction schedule indicating the critical path for the Project 
demonstrating that the Work will be performed in conformity with the Contract Time and in accordance with the 
Contract Documents.  Once accepted by the Owner and the Consultant, the construction schedule submitted by the 
Contractor shall become the baseline construction schedule.  The Contractor shall not commence the Work prior to 
the review and acceptance of the proposed construction schedule by and from the Owner and the Consultant. 

.2 Provide the expertise and resources, such resources including manpower and equipment, as are necessary to meet and 
maintain the accepted baseline construction schedule referred to in GC 3.5.1.1 or any successor or revised schedule 
accepted by the Owner pursuant to GC 3.5 and;  

 
.3 Monitor the progress of the Work at a minimum on a weekly basis relative to the construction schedule reviewed and 

accepted pursuant to GC 3.5.1.1, or any successor or revised schedule accepted by the Owner pursuant to GC 3.5, (or 
as otherwise specified in the Contract Documents), update the schedule on a monthly basis and advise the Consultant 
and the Owner in writing of any variation from the baseline or slippage in the schedule.; 

3.5.2 If: 

.1 at any time it should appear to the Owner or the Consultant that the actual progress of the Work is behind schedule or 
is likely to become behind schedule, based on critical path methodology;  

.2 the Contractor  is delayed in the performance of the Work for any reason other than a reason for which an extension 
is granted as provided in the Contract;  

.3 if the Contractor fails to file written notice of a claim for extension of time as provided in the Contract;  

.4 the Contractor has given notice to the Owner or the Consultant of any variations from the base line schedule or 
slippage in the schedule pursuant to GC 3.5.1.3; or  

.5 the Contractor does not perform the Work substantially in accordance with the agreed schedule as provided in GC 3.5 
– CONSTRUCTION SCHEDULE; 
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the Contractor shall take whatever measures that are necessary at its own cost, including taking all appropriate preventative 
and corrective action and steps to cause the actual progress of the Work to conform to the schedule, including but not limited 
to such extra measures as shift work, double or “stacked” shifts or an expanded work force, to maintain the schedule, and shall 
produce and present to the Owner and the Consultant a recovery plan demonstrating how the Contractor will achieve the 
recovery of the schedule. Unless the circumstances giving rise to the delay are matters covered by Part 6 – CHANGES IN THE 
WORK, all costs of taking such preventative and corrective action and steps, as well as any costs reasonably incurred or 
damages suffered by the Owner arising out of or as a result of any such delay, shall be for the account of the Contractor.”   

GC 3.6 SUPERVISION 

SC26 Add the following new paragraph: 

“3.6.3 The Contractor shall provide the Owner and the Consultant with the name, address, and telephone number of the 
representative referred to in paragraph 3.6.1 and other responsible persons who may be contacted for emergency and 
other reasons during non-working hours throughout the course of the work.” 

GC 3.7 SUBCONTRACTORS AND SUPPLIERS 

SC27 In paragraph 3.7.2, add after the word “writing” in the first line “within two (2) Working Days after receiving authorization to 
proceed with the Work”. 

SC28 Delete paragraph 3.7.2 and 3.7.3 and replace with the following: 

“3.7.2 The Contractor shall notify the Owner as to those Subcontractors or Suppliers whose bids have been received by the 
Contractor which the Contractor would be prepared to accept for the performance of a portion of the Work for approval 
by the Owner.  The Contractor agrees not to change Subcontractors or Suppliers without the prior written approval 
of the Owner, which approval will not be unreasonably withheld.  No Subcontractor identified in writing by the 
Contractor to the Owner with the bid documents shall be changed without the prior written approval of the Owner.” 

3.7.3 The Owner may, for any reason in its sole discretion, object to the use of a proposed Subcontractor or Supplier and 
require the Contractor to employ one of the other subcontract bidders. Upon prior request of the Owner, the Contractor 
shall provide the Owner with a copy of the form of contract the Contractor proposes to use with any of its 
Subcontractors or Suppliers for review and approval. Any contract between the Contractor and its Subcontractors or 
Suppliers shall (a) be in writing; (b) include terms not inconsistent with the terms of this Contract; and (c) contain, at 
a minimum, provisions that are sufficient to enable the Contractor to comply with its obligations set out in this 
Contract.  

SC29 In paragraph 3.7.4, add after the words at the end “unless such required change is in keeping with the design specifications 
and/or the Contractor’s bid”. 

SC30 In paragraph 3.7.6, add after the word “may” in the first line “upon reasonable request and at the Owner’s discretion”. 

SC31 Add the following new paragraphs: 

“3.7.7 Subcontracting shall be conducted in a manner consistent with the principles of open, fair and transparent procurement. 

3.7.8 In the event that the Contractor reasonably wishes to change any of the Subcontractors or Suppliers, the Contractor 
shall advise the Consultant in writing, giving the Contractor’s reasons for the change. No change of Subcontractors 
or Suppliers may be made without the prior written approval of the Owner. 

3.7.9 The Contractor shall pay all Subcontractors, Suppliers and workers which it employs, all such sums as are due to 
them. The Contractor shall take all necessary steps to ensure that Subcontractors and Suppliers do likewise. All 
payments shall be made promptly when due.” 
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GC 3.8 LABOUR AND PRODUCTS 

SC32 Delete paragraph 3.8.3 and add the following new paragraph: 

“3.8.3 The Contractor shall maintain good order and discipline among the Contractor’s employees, Subcontractors, and 
Suppliers engaged on the Work and the Contractor, Subcontractors, and Suppliers shall not employ anyone not skilled 
in the tasks assigned or who is unsatisfactory to the Owner or the Affected Party. All Contractor Personnel shall be 
competent and qualified to carry out any part of the Work to which they are assigned.” 

GC 3.11 USE OF THE WORK 

SC33 Add the following new paragraphs: 

“3.11.3 Subject to paragraph 9.4.6 of GC 9.4 CONSTRUCTION SAFETY, The Owner and Affected Party shall have the right 
to enter and occupy the Place of the Work in whole or in part for the purpose of placing materials and equipment, or 
for any other use at any time before completion of the Contract if, in the reasonable opinion of the Consultant, such 
entry and occupation does not prevent or interfere with the Contractor in achieving Substantial Performance of the 
Work within the Contract Time stipulated in the Contract. 

3.11.4 No entry or occupation by the Owner or Affected Party as referenced in paragraph 3.11.3 shall constitute or be 
considered as acceptance of the Work in whole or in part, or in any way relieve the Contractor of its responsibility to 
complete the Contract.” 

GC 3.12 CUTTING AND REMEDIAL WORK 

SC34 Delete paragraph 3.12.3 and add the following new paragraph: 

“3.12.3 The Contractor shall perform all cutting and patching work by means which minimizes disruption or inconvenience 
to adjacent occupancies and operations. Where, in the opinion of the Consultant, such work may cause unacceptable 
disruption, noise or inconvenience, the Consultant may instruct the Contractor to perform such work at times and in 
a manner consistent with the requirements of this paragraph and the Contractor shall carry out such work in conformity 
with such instruction without entitlement to any adjustment in Contract Price or Contract Time.” 

GC 3.14 INTERFERENCE 

SC35 Add new GC 3.14 INTERFERENCE as follows: 

“GC 3.14 INTERFERENCE 

3.14.1 If the Work, in whole or in part, involves the renovation of, or addition to, existing and occupied premises: 

.1 the Contractor shall maintain normal business operations and traffic flow in accordance with all applicable laws, 
regulations, by-laws, guidelines or orders rendered by any governmental authority and with a minimum of 
inconvenience to the tenants and occupants of the Place of Work. Any changes to the conditions of the Place of 
the Work which are proposed by the Contractor shall be subject to the Owner’s prior review and approval; 

.2 subject to the provisions of the Contract Documents, the Contractor shall ensure that no essential services such 
as electric power, water supply or other public utilities are interrupted; 

.3 in every case where an interruption to existing services or utilities is to occur during execution of the Work, the 
Contractor shall give the Owner five (5) Working Days’ prior written notice. The Contractor shall reschedule 
any such interruption if requested to do so in writing by the Owner; and 
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.4 subject to work restrictions set out elsewhere in the Contract Documents, any Work that generates excessive noise 
and/or vibration shall be carried out by the Contractor between the hours of 5:00 p.m. and 8:00 a.m. or on 
weekends and statutory holidays applicable to the Place of Work.” 

GC 3.15 PERFORMANCE BY CONTRACTOR 

SC36 Add new GC 3.15 PERFORMANCE BY CONTRACTOR as follows: 

“GC 3.15 PERFORMANCE BY CONTRACTOR 

3.15.1 In performing its services and obligations under the Contract, the Contractor shall exercise a standard of care, skill 
and diligence that would normally be provided by an experienced and prudent contractor supplying similar services 
for similar projects. The Contractor acknowledges and agrees that throughout the Contract, the Contractor’s 
obligations, duties and responsibilities shall be interpreted in accordance with this standard. The Contractor shall 
exercise the same standard of due care and diligence in respect of any Products, personnel or procedures which it may 
recommend to the Owner. 

3.15.2 The Contractor further represents covenants and warrants to the Owner that:  

.1 the personnel it assigns are appropriately experienced; 

.2 it has a sufficient staff of qualified and competent personnel to replace its designated supervisor and project 
manager, subject to the Owner’s approval, in the event of death, incapacity, removal or resignation; and  

.3 there are no pending, threatened, or anticipated claims that would have a material effect on the financial ability 
of the Contractor to perform its work under the Contract.” 

GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER 

SC37 Delete paragraphs 5.1.1 and 5.1.2 in their entirety. 
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GC 5.2 APPLICATIONS FOR PROGRESS PAYMENT 

SC38 Add new paragraphs as follows: 

“5.2.8 The Contractor shall submit, with each application for progress payment after the first application for progress 
payment, a Statutory Declaration, on an original form of CCDC Document 9A-2001. 

5.2.9 The Contractor shall prepare and maintain current as-built drawings which shall consist of any revised Drawings and 
Specifications, showing changes to the Drawings and Specifications, which current as-built drawings shall be 
maintained by the Contractor and made available to the Consultant for review with each application for progress 
payment. The Consultant reserves the right to retain a reasonable amount for the value of the as-built drawings not 
presented for review. The Contractor shall maintain and provide the Drawings and Specifications in a format 
acceptable to the Owner.  

5.2.10 The Contractor shall submit evidence of compliance with workers’ compensation/workplace safety and insurance 
board legislation at the Place of the Work, including payments due thereunder, with each application for progress 
payment.  

GC 5.3 PROGRESS PAYMENT 

SC39 Delete paragraph 5.3.1.3 in its entirety and add the following new paragraphs: 

“5.3.1.3 the Owner shall make payment to the Contractor on account as provided in Article A-5 of the Agreement – 
PAYMENT upon the earlier of (a) the date payment is required by legislation and statutory regulations 
applicable to the Contract Documents; and (b) sixty (60) days after the date of receipt by the Owner of an 
application for progress payment duly certified by the Consultant. 

5.3.2 Without prejudice to any other right or remedy of the Owner, the obligation of the Owner to make any payment to the 
Contractor under or in connection with the Contract is subject to the Owner’s right to deduct or set off against any 
such payment any sum which may be due to the Owner, or to which the Owner has a claim, under the Contract. 
Without limitation, if the Contractor is in breach or default of any provision of the Contract, and, after receiving 
notice thereof, the Contractor does not promptly remedy such default or breach or commence and diligently prosecute 
the remedy of such breach or default in accordance with the terms of this Contract, the Owner may (but shall not be 
obligated to) take any measures it considers reasonably necessary to remedy such default or breach and any sums 
incurred by the Owner in respect thereof may be deducted from or set off against any amount owing to the Contractor 
under the Contract. 

5.3.3 Certificates for payment may provide for retention of amounts as determined by the Consultant and the Owner to 
ensure correction of deficient work done or unacceptable product provided.” 

GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK 

SC40 Delete paragraph 5.4.3 and add the following new paragraphs: 

“5.4.3 Prior to the issuance of the certificate of Substantial Performance of the Work, the Contractor, in consultation with 
the Consultant, shall establish reasonable dates for completing the Work and correcting deficient Work. 

5.4.5 Prior to or concurrent with the submission of its application for Substantial Performance of the Work, the Contractor 
shall submit to the Consultant all:  

.1 as-built drawings;  

.2 all required manufacturers’ inspections, certifications, guarantees and warranties as specified in the 
Contract Documents;  
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.3 all maintenance manuals, operating instructions, maintenance and operating tools, replacement parts 
or materials as specified in the Contract Documents;  

.4 certification by all permit-issuing authorities having jurisdiction, indicating approval of all permitted 
installations forming part of the Project;  

.5 certification by all testing, cleaning or inspection authorities or associations as specified in the 
Contract Documents;  

.6 .statement indicating reconciliation of all Change Orders or claims under the Contract;  

.7 occupancy permits from the local authority having jurisdiction over the Project; and  

.8 any other materials or documentation required to be submitted under the Contract, together with 
written proof acceptable to the Owner and the Consultant that the Work has been substantially 
performed in accordance with the requirements of all municipal, government and utilities authorities 
having jurisdiction.  

5.4.6 Where the Contractor is unable to deliver the documents and materials described in GC 5.4.5, and, provided that none 
of the missing documents and/or materials interferes, in a material way, with the use and occupancy of the Work, 
failure to deliver same shall not be grounds for the Consultant to refuse to certify Substantial Performance of the 
Work.  

5.4.7 Any documents or materials described in GC 5.4.5 not delivered in accordance therewith shall be delivered as provided 
in GC 5.7.1, and will be included in the list of items under GC 5.7.1 and deemed to be a deficiency in performance of 
the Work by the Contractor under the Contract, and the estimated value of same will be deducted from any payment 
otherwise due to the Contractor upon Substantial Performance of the Work.” 

GC 5.5 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE WORK 

SC41 Delete paragraph 5.5.1.1 and replace with the following: 

“.1 submit an application for payment of the holdback amount, which shall be in the form of an invoice which states: ‘the 
release of the holdback amount pursuant to and in accordance with applicable construction lien legislation; and’ ” 

SC42 Delete paragraph 5.5.3 in its entirety. 

GC 5.7 FINAL PAYMENT  

SC43 Delete paragraph 5.7.1 and add the following new paragraph: 

“5.7.1 When the Contractor considers that the Work is completed, the Contractor shall submit an application for final 
payment. The Contractor’s application for final payment shall be accompanied by any documents or materials not yet delivered 
pursuant to paragraph 5.4.5. The Work shall be deemed not to be performed until all of the aforementioned documents have 
been delivered.” 

SC44 In paragraph 5.7.2, add the following words at the end “The Consultant will not consider the application to be valid until 
materials installed are tested and conform to the requirements specified in the Contract Documents. In no event shall the 
Contractor submit an application for final payment later than thirty (30) days from completion of the Work.”. 

SC45 In paragraph 5.7.4, delete the number “5” and substitute the number “60”. 

SC46 Add the following new paragraph: 

“5.7.5 As additional requirements for release of any finishing construction lien holdback, the Contractor shall submit the 
following documentation:  
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.1 Contractor’s written request for release of holdback, including a declaration that no written notices of lien 
have been received by it; and 

.2 Contractor’s Statutory Declaration CCDC 9A-2001 or such other form of statutory declaration as the Owner 
shall require. 

GC 5.8 WITHHOLDING OF PAYMENT 

SC47 At paragraph 5.8.1, change the word “If” to lower case and add before such word “Subject to applicable lien legislation,”  

GC 5.10 LIENS 

SC48 Add new GC 5.10 LIENS as follows: 

“GC 5.10 LIENS 

5.10.1 In the event that a construction lien is registered against the Project by or through a Subcontractor or Supplier, and 
provided the Owner has paid all amounts properly owing under the Contract, the Contractor shall, at its own expense: 

.1 within ten (10) days, ensure that any and all construction liens and certificates of action are discharged, 
released or vacated by the posting of security; and 

.2 in the case of written notices of lien, ensure that such notices are withdrawn, in writing. 

5.10.2 In the event that the Contractor fails to conform with the requirements of GC 5.10.1, the Owner may set off and deduct 
from any amount owing to the Contractor, all costs and associated expenses, including the costs of borrowing the 
appropriate cash, letter of credit or bond as security and legal fees and disbursements. If there is no amount owing by 
the Owner to the Contractor, then the Contractor shall promptly reimburse the Owner for all of the said costs and 
associated expenses.” 

GC 6.1 OWNER’S RIGHT TO MAKE CHANGES 

SC49 Add following new paragraphs: 

“6.1.3 If any change in the Work results in either a deletion of a part of the Work or the removal of a part of the Work in 
circumstances where the Owner determines, in its discretion, that the removed scope should be performed by the 
Owner’s own forces or by a different contractor, the Contractor shall not be entitled to any compensation for any 
consequential, incidental, indirect, punitive or special damages, loss of profits, loss of opportunity or loss of 
productivity as a result of the deletion or removal. 

6.1.4  Where the Contractor is required to perform changed or additional Work, resulting in an adjustment to the Contract 
Price, and provided that the parties do not agree to value the changed or additional work on a lump sum basis, the 
adjustment to the Contract Price shall be determined in accordance with GC 6.3.6, and the Contractor’s percentage 
fee shall be as follows: 

.1 Contractor’s fee on its own work (combined overhead and profit): 15% 

.2 Contractor’s fee on Subcontractor’s work (combined overhead and profit): 10% 

.3 Subcontractor’s mark up on Subcontractor’s work (combined overhead and profit): 10% 
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.4 Overhead and profit percentage identified above includes, without limitation, all site and head office 
overheads including associated travel costs, estimating costs, drafting costs, engineering costs, marketing and 
advertising costs, education and training costs, legal costs, vehicle expenses, computers, printers, 
communication devices, financing costs including holdback, the wages and salaries of all off site, accounting, 
finance and office personnel, temporary site offices and facilities, on and off site office expenses, co-
ordination with other contractors and trades affected, use of small tools and other general temporary site 
support facilities and all utilities used therein and licenses and permits, except when these are special for 
particular items or Work. 

.5 Labour Costs shall be the actual, prevailing rates at the Place of the Work paid to the workers, plus statutory 
charges on labour including workers’ compensation/workplace safety and insurance board premiums, 
unemployment insurance, Canada Pension, vacation pay, hospitalization and medical insurance. 

.6 Quotations for changes to the Work shall be accompanied by detailed and itemized breakdowns based upon 
the agreed rates for labour, materials and equipment together with detailed, substantiating quotations or cost 
vouchers from Subcontractors and Suppliers. 

.7 Any unit and alternative prices are included in the Contract and include supply, installation, Products, 
equipment, services, materials, labour, overhead, profit and taxes, but exclude Value Added Taxes. 

.8 When both additions and deletions covering related work or substitutions are involved in a change to the 
Work, payment, including overhead and profit, shall be calculated on the basis of the net difference, if any, 
with respect to that change in the Work. 

.9 If any change or deviation in, or omission from the Work is made by which the amount of Work to be 
performed is decreased, or if the whole or a portion of the Work is dispensed with, no compensation is 
claimable by the Contractor for any loss of anticipated profits in respect thereof. 

.10 Notwithstanding the foregoing, any adjustment resulting in a reduction of the Contract Price shall not result 
in a change to the Contractor’s percentage fee for overhead and profit.  

.11 For certainty, no additional fee or mark-up will be chargeable to the Owner other than as specified in this GC 
6.1.4.” 

GC 6.2 CHANGE ORDER 

SC50 Paragraph 6.2.1 is deleted in its entirety and replaced with the following: 

“6.2.1 When a change in the Work is proposed or required, the Consultant will provide the Contractor with a written 
description of the proposed change in the Work. The Contractor shall promptly present, in a form acceptable to the 
Consultant, a method of adjustment or an amount of adjustment for the Contract Price, if any, and the adjustment in 
the Contract Time, if any, for the proposed change in the Work. Any adjustment to the Contract Price proposed by 
the Contractor may only reflect the Contractor’s reasonable actual direct costs necessarily incurred as a result of such 
change plus appropriate and agreed upon markups and not any consequential, incidental, indirect, punitive or special 
damages, loss of profits, loss of opportunity or loss of productivity resulting from such the change. The Contractor 
shall also provide information the Owner, Affected Party and Consultant may reasonably require, including, as 
applicable, a breakdown of net direct costs estimated to be incurred to effect such change, the related overhead and 
profit, and the anticipated impact on the construction schedule.” 

GC 6.3 CHANGE DIRECTIVE 

SC51 Add a new paragraph 6.3.7.18 as follows:  

“6.3.14 Notwithstanding the above, the Contractor shall only be entitled to its reasonable actual direct costs necessarily 
incurred as a result of a Change Directive and not any consequential, incidental, indirect, punitive or special damages, 
loss of profits, loss of opportunity or loss of productivity resulting from such the change.” 
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GC 6.4 CONCEALED OR UNKNOWN CONDITIONS 

SC52 Add new paragraph 6.4.5 as follows: 

“6.4.5 If the Contractor was given access to the Place of the Work prior to bidding, the Contractor confirms that, prior to 
bidding, it carefully investigated the Place of the Work and applied to that investigation the degree of care and skill 
described in paragraph 3.15.1, given the amount of time provided between the issuance of the bid documents and the 
actual closing of bids, and the degree of access provided to the Contractor prior to submission of bids. The Contractor 
is not entitled to compensation or to an extension of the Contract Time for conditions which could reasonably have 
been ascertained by the Contractor by such careful investigation undertaken prior to the submission of its bid.” 

GC 6.5 DELAYS 

SC53 In paragraphs 6.5.1 and 6.5.2 delete the last sentence and replace with: “The Contractor shall be reimbursed by the Owner for 
the Contractor’s actual, direct costs necessarily incurred by the Contractor as a result of the delay plus appropriate and agreed 
upon markups subject to and in accordance with the provisions of GC 6.5.5., and the Contractor shall not be entitled to any 
consequential, incidental, indirect, punitive or special damages, loss of profits, loss of opportunity or loss of productivity 
resulting from such delay.” 

SC54 Delete 6.5.5 and add the following new paragraphs: 

“6.5.5  The Contractor shall not be entitled to any extension of Contract Time or to any compensation in respect of any delay 
referred to in GC 6.5.1 or GC 6.5.2, or to any extension of Contract Time in respect of any delay referred to in GC 
6.5.3, unless the Contractor is able to demonstrate that: 

.1  the Contractor has taken all reasonable steps required to mitigate the effect of the delay; 

.2 the delay has an adverse impact on the ability of the Contractor to complete any critical path activity in 
accordance with the construction schedule; and 

.3 in respect of a delay referred to in GC 6.5.1, the delay is predominantly attributable to a breach, fault or act 
or omission referred to in such paragraph. 

In such case, the Contract Time will be extended for such reasonable period which reflects the time lost as a result of 
such impact and, where the provisions of GC 6.5.1 apply, the Contractor shall only be compensated for reasonable 
actual direct costs necessarily incurred by the Contractor as a result of such impact and the Contractor shall not be 
entitled to any consequential, incidental, indirect, punitive or special damages, loss of profits, loss of opportunity or 
loss of productivity resulting from such delay. 

 

6.5.6   If the Contractor is delayed in the performance of the Work by an act or omission of the Contractor or anyone 
employed or engaged by the Contractor directly or indirectly, or by any cause within the Contractor’s control, then, 
subject to GC 3.5.2, the Contract Time may be extended for such reasonable time as the Consultant may decide in 
consultation with the Contractor. The Owner shall be reimbursed by the Contractor for all reasonable costs incurred 
by the Owner as the result of such delay, including all services required by the Owner from the Consultant as a result 
of such delay by the Contractor and, in particular, the cost of the Consultant’s services during the period between the 
date of Substantial Performance of the Work stated in Article A-1 herein as the same may be extended through the 
provisions of these General Conditions and any later, actual date of Substantial Performance of the Work achieved by 
the Contractor.” 

6.5.7   If the Contractor is delayed in the performance of the Work by an act or omission of the Contractor or anyone for 
whom the Contractor is responsible, then the Contractor shall be responsible to put in place any preventative or 
corrective measures to recover and prevent lost time in accordance with GC 3.5.2.” 
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GC 6.6 CLAIMS FOR A CHANGE IN CONTRACT PRICE 

SC55 Delete 6.6.1 and add the following new paragraph: 

“6.6.1  If the Contractor intends to make a claim for an increase to the Contract Price, as a condition precedent to any such 
claim, the Contractor must give Notice of Writing of intent to claim to the Owner and the Consultant within five (5) 
Working Days from the date the Contractor became aware, or should have become aware, of the events giving rise 
to the claim, failing which the Contractor shall be deemed to have waived and release the Owner from any claims 
relating to the events giving rise to such claim. If the Owner intends to make a claim against the Contractor for a 
credit to the Contract Price, the Owner shall give give timely Notice in Writing of intent to claim to the Contractor 
and to the Consultant. 

GC 7.1 OWNER’S RIGHT TO PERFORM THE WORK OR TERMINATE THE CONTRACT 

SC56 In the heading for GC 7.1, add after the word “WORK” following the word: “, SUSPEND”. 

SC57 Delete paragraph 7.1.2 and add the following new paragraph: 

“7.1.2 If the Contractor should neglect to prosecute the Work properly or otherwise fail to comply with the requirements of 
the Contract, the Owner may, without prejudice to any other right or remedy the Owner may have, give the Contractor 
Notice in Writing that the Contractor is in default of the Contractor’s contractual obligations and instruct the 
Contractor to correct the default within five (5) Working Days of receipt of such Notice in Writing.” 

SC58 In paragraph 7.1.3.2, delete the words “an acceptable schedule” and substitute the words “a schedule acceptable to the Owner”.  

SC59 Add the following new paragraphs: 

“7.1.7 The Owner may, if conditions arise which make it necessary for reasons other than as provided in paragraphs 7.1.1 
and 7.1.4, suspend performance of the Work, or terminate the Contract, in whole or in part, by giving Notice in Writing 
to that effect to the Contractor. Such suspension or termination shall be effective in the manner specified in said notice 
and shall be without prejudice to any claims which either party may have against the other. The Owner’s entitlement 
to so terminate or suspend shall be absolute and unconditional and exercisable by the Owner in its sole discretion. 

7.1.8 The Contractor upon receiving notice of suspension or termination from the Owner shall suspend all operations as 
soon as reasonably possible except for work which, in the Contractor’s opinion, is necessary for the safety of personnel 
and for the care and preservation of the Work, the materials and plant. Subject to any directions in the notice of 
suspension or termination, the Contractor shall discontinue ordering materials, facilities, and supplies and make every 
reasonable effort to delay delivery of existing orders and, in the event of termination, to cancel existing orders on the 
best terms available. 

7.1.9 During any period of suspension, the Contractor shall not remove from the site any part of the Work, or any Product 
or materials without the consent of the Owner.  

7.1.10 If the Work should be suspended for a period of 30 consecutive calendar days or less, the Contractor, upon the 
expiration of the period of suspension, shall resume the performance of the Work in accordance with the Contract 
Documents. If the suspension was not due to an act or omission of the Contractor, the Contract Price and Contract 
Time shall be adjusted as provided in paragraph 6.5.1 of GC 6.5 DELAYS. 

7.1.11 If after 30 consecutive calendar days from the date of notice of suspension of the Work, the Owner and the Contractor 
agree to continue with and complete the Work, the Contractor shall resume operations and complete the Work in 
accordance with any terms and conditions agreed upon by the Owner and the Contractor. Failing such an agreement, 
the provisions of paragraph 7.2.2 shall become applicable.  
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7.1.12 If the Owner terminates the Contract pursuant to paragraph 7.1.7, the Contractor shall only be entitled to receive 
payment for all work performed up to the date of termination as certified by the Consultant and the direct costs 
associated with the termination incurred by the Contractor, including the costs of the demobilization, losses sustained 
on Products and Construction Equipment and Subcontractor and sub-subcontractor cancellation costs (which costs 
shall not include loss of profit claims) reasonably incurred by the Contractor. The Contractor shall not be entitled to 
any additional reimbursement on account of the termination including, without limitation, indirect, incidental, special, 
consequential or other damages, including loss of profits, notwithstanding any other provision of the Contract 
Documents. 

7.1.13 If any Contractor Employees, Subcontractors or Suppliers are impaired from the use of alcohol, drugs (including 
cannabis and cannabis related products), and/or the negative effects of medications or any other substance that could 
cause impairment, while providing services to the Owner, the Affected Party or while attending any related corporate 
or industry events of the Owner or the Affected Party, the Owner may, without prejudice to any other right or remedy 
the Owner may have, terminate the Contractor's right to continue with the Work in whole or in part or terminate the 
Contract. 

GC 7.2 CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR TERMINATE THE CONTRACT 

SC60 In paragraph 7.2.2, delete the words “20 Working Days” and substitute the words “60 consecutive days”. 

SC61 Delete paragraph 7.2.3.1 in its entirety. 

SC62 In paragraph 7.2.3.3, add after the words “Consultant” the following words “, except where the Owner has a claim for set-off”. 

SC63 In paragraph 7.2.3.4, delete the words “and the Consultant, except for GC 5.1 – FINANCING INFORMATION REQUIRED 
OF THE OWNER,”. 

SC64 Delete paragraphs 7.2.4 and 7.2.5 in their entirety and add the following new paragraphs: 

“7.2.4 The Contractor’s Notice in Writing to the Owner provided under paragraph 7.2.3 shall advise if the correction of the 
default is not commenced within ten (10) Working Days following receipt of the Notice in Writing, the Contractor 
may, without prejudice to any other right or remedy the Contractor may have, stop or suspend the Work or terminate 
the Contract. 

7.2.5 If the Contractor terminates the Contract under the conditions set out above, the Contractor shall be entitled to be 
paid for all work performed to the date of termination. The Contractor shall also be entitled to recover the direct costs 
associated with termination, including the costs of demobilization, and losses sustained on Products and Construction 
Equipment. The Contractor shall not be entitled to any additional reimbursement on account of any such termination 
including, without limitation, indirect, incidental, special, punitive, consequential or other damages, including loss of 
profits, notwithstanding any other provision of the Contract Documents. 

7.2.6 If the Contractor stops, suspends or terminates the Contract under the conditions described in this GC 7.2, the 
Contractor shall leave the Work and the Work Site in a safe and secure condition. 

7.2.7 The Consultant has the authority to stop the progress of the Work whenever, in the Consultant’s opinion, there is a 
danger to safety, life or property or to the neighboring property or to the Work or danger of telecommunications 
disruption. The Consultant shall within 2 Working Days provide written confirmation to the Contractor and the Owner 
of such stoppage. 

7.2.8 The Owner’s withholding of a progress payment, holdback payment or final payment due to the Contractor’s failure 
to pay a Subcontractor or Supplier, to protect the Owner’s interest in the event of the registration of a lien or receipt 
of notice of lien, or otherwise pursuant to the terms of the Contract, shall not constitute a default under paragraph 
7.2.3 which would permit the Contractor to stop the Work or terminate the Contract. In such circumstances, the 
Contractor shall continue with the Work.” 
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GC 8.1 AUTHORITY OF THE CONSULTANT 

SC65 Delete paragraph 8.1.3 and substitute the following:  

“8.1.3 If a dispute is not resolved promptly, the Consultant will give such instructions as Consultant considers necessary for 
the proper performance of the Work and to prevent delays pending settlement of the dispute. The parties shall act immediately 
according to such instructions, it being understood that by so doing neither party will jeopardize any claim the party may have. 
If it is subsequently determined that such instructions were at variance with the Contract Documents, the Owner shall pay the 
Contractor costs incurred by the Contractor in carrying out such instructions which the Contractor was required to do beyond 
what the Contract Documents required, including costs resulting from interruption of the Work.” 

GC 9.1 PROTECTION OF WORK AND PROPERTY 

SC66 In paragraph 9.1.1, add after the words “protect the Work” the following words “, the Affected Party property,”. 

SC67 In paragraph 9.1.1.1, add the following words at the end “which the Contractor could not have discovered applying the standard 
of care described in paragraph 3.15.1”. 

SC68 In paragraph 9.1.3, add after the word “Work” the following words “, the Affected Party property,”. 

SC69 In paragraph 9.1.4, add after the words “occur to the Work” the following words: “, Affected Party’s property,” and add after 
the words “the Owner’s property” the following words: “and the Affected Party’s property”. 

GC 9.2 TOXIC AND HAZARDOUS SUBSTANCES 

SC70 In paragraph 9.2.2.1, insert after the words “steps to” the following words: “have the Affected Party” and insert after the words 
“Place of the Work” the following words: “and to provide a list of any such toxic or hazardous substances to the Owner”. 

SC71 In paragraph 9.2.2.2, add after the word “locations” the following words: “, if such a list is provided to the Owner by the 
Affected Party”. 

SC72 In paragraph 9.2.3, delete the words “take all reasonable steps to” and substitute after the word “shall” the following words: 
“request that the Affected Party”. 

SC73 In paragraph 9.2.4, delete the words “the Owner” and substitute after the word “otherwise,” the following word: “the Affected 
Party”. 

SC74 In paragraph 9.2.5.2, add after the words “disclosed by” the following words: “the Affected Party through”. 

SC75 In paragraph 9.2.7, delete the words “at the Owner’s own expense”. 

SC76 In paragraph 9.2.7.1, add before the words “take all steps” the following words: “request that the Affected Party”. 

SC77 Delete paragraph 9.2.7.4 in its entirety. 

SC78 In paragraph 9.2.8.2, add after the words “damage to the Work,” the following words: “the Affected Party’s property,”. 

GC 9.4 CONSTRUCTION SAFETY 

SC79 In paragraph 9.4.1, delete the words “Subject to paragraph 3.2.2.2 of GC 3.2 – CONSTRUCTION BY OWNER OR OTHER 
CONTRACTORS, the” and substitute the word “The”. 
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SC80 Add the following new paragraphs: 

“9.4.2 The Contractor shall assume the role of contractor, constructor, prime contractor, or principal contractor as may apply 
in accordance with applicable Occupational Health and Safety Legislation at the Place of the Work and provide to the 
Owner copies of the related Health and Safety notices and documents. 

9.4.3 The Contractor shall indemnify and save harmless the Owner, its agents, officers, directors, employees, consultants, 
successors and assigns from and against the consequences of any and all safety infractions committed by the 
Contractor or any of its Subcontractors or sub subcontractors under the construction health and safety legislation 
applicable to the Place of the Work, including but not limited to payment of legal fees and disbursements on a full 
indemnity basis. Such indemnity shall apply to the extent to which the Owner is not covered by insurance, provided 
that the indemnity contained in this paragraph shall be limited to costs and damages resulting directly from such 
infractions and shall not extend to any consequential, indirect, special or other damages. 

9.4.4 The Owner undertakes to include in its contracts with other contractors and in its instructions to its own forces and to 
request that Affected Party include in its contracts with other contractors and in its instructions to its own forces, the 
requirement that the other contractors or own forces, as the case may be, will comply with the reasonable directions 
and instructions from the Contractor with respect to occupational health and safety and related matters at the Place of 
the Work.” 

GC 9.5 MOULD 

SC81 In paragraph 9.5.2.2, add after the words “damage to the Work,” the following words: “the Affected Party’s property,”. 

SC82 In paragraph 9.5.3, delete the words “, at the Owner’s own expense”. 

SC83 In paragraph 9.5.3.1, add the words “request that the Affected Party”. 

SC84 Delete paragraph 9.5.3.4 and its entirety. 

GC 10.2 LAWS, NOTICES, PERMITS AND FEES 

SC85 In paragraph 10.2.2, delete the words “building permit,”. 

SC86 Delete paragraphs 10.2.3 and 10.2.4 and substitute the following: 

“10.2.3 The Contractor shall be responsible for the procurement of the building permit (if required by the Contract 
Documents) and other permits, licences, inspections, and certificates, which are necessary for the performance of the 
Work and customarily obtained by contractors in the jurisdiction of the Place of the Work after the issuance of the 
building permit. The Contract Price includes the cost of these permits, licences, inspections, and certificates, and their 
procurement. The Contractor shall provide the Owner with copies of all such permits, licences, inspections, and 
certificates. In the performance of the Work the Contractor shall fulfill all requirements of the Municipality or any 
utility or other authority with jurisdiction over the Work, and shall co-ordinate the work of any utility or other authority 
(whether on or off the Work Site) with the Work of this Contract and avoid any extra cost to the Owner. 

10.2.4 The Contractor shall give the required notices and comply with the laws, ordinances, rules, regulations, or codes 
which are or become in force during the performance of the Work and which relate to the Work, the environment, to 
the preservation of the public health, and to construction safety. The Contractor shall provide the Owner with copies 
of all such required notices and related health and safety documents. The Contractor shall be deemed to be familiar 
with the laws, ordinances, rules, regulations and codes relating to the Work and if the Contractor fails to give the 
said notices, the Contractor shall bear all costs arising out of the Contractor’s actions.” 
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SC87 In paragraph 10.2.5, delete the words “The Contractor” and substitute the following words: “Subject to paragraph 3.4.1, the 
Contractor”. 

SC88 In paragraph 10.2.6, delete the words “knowing to be”. 

SC89 Add new paragraphs as follows: 

“10.2.8 The Contractor agrees to perform the Work in accordance with the policies of the Owner and the Affected Party which 
include but are not limited to policies relating to the “Supplier Code of Conduct” and “Health, Safety and 
Environment” which may have been shared with the Contractor in advance or otherwise made available at 
https://www.bgis.com/ca/suppliers.htm. The Contractor further agrees to perform the Work in a manner that does not 
impair, threaten or compromise the relations the Owner and the Affected Party has with the public, governmental 
authorities or its respective clients, suppliers, employees and/or competitors. 

10.2.9 The Contractor shall furnish all certificates that are required or given by the appropriate governmental authorities as 
evidence that the Work, as installed, conforms with the laws and regulations of authorities having jurisdiction, 
including certificates of compliance for the Owner’s occupancy or partial occupancy.” 

GC 10.4 WORKER’S COMPENSATION 

SC90 In paragraph 10.4.1, add after the word “Work,” the following words: “with each application for progress payment of”. 

GC 10.5  BRIBERY 

SC91 Add new paragraph 10.5 BRIBERY as follows: 

“10.5 As set out in the Supplier Code of Conduct, the payments or offers of bribes and/or facilitation payments (otherwise 
known as “grease” payments) in connection with the Contract is strictly prohibited. Contractor agrees, undertakes 
and declares that, it and its Subcontractors, have not made, offered, promised to make, authorized the making of, and 
will not make, offer, or promise to make, or authorize the making of, any payment or other transfer of any financial 
or other advantage or anything else of value, including without limitation the provision of any funds, inducements, 
services, gifts or entertainment, directly or indirectly to any (a) government official; (b) director, officer, employee or 
agent/representative of an actual or prospective counterparty, supplier or customer of the Owner and/or Affected Party; 
(c) director, officer, employee or agent of the Owner and/or Affected Party or any of its or their respective affiliate 
companies; (d) political party, official of a political party, or candidate for public office; (e) agent or intermediary for 
payment to any of the foregoing; or (f) other person or entity, for the purpose of obtaining, rewarding or influencing 
the award of this Contract or for any improper advantage or improper purpose or where it would be improper for the 
person to accept such an advantage in connection with the performance of this Contract, if and to the extent that to do 
so is or would be in violation of or inconsistent with the principles or requirements of any anti-bribery or anti-money 
laundering laws applicable to Owner, the Affected Party and the Contractor, including, but not limited to, the 
Corruption of Foreign Public Officials Act (Canada), Foreign Corrupt Practices Act (US), Bribery Act 2010 (UK), 
their respective successor legislation, and/or the anti-corruption or anti-money laundering laws of the Place of the 
Work. Contractor agrees to notify the Owner immediately upon discovery of any actual or potential failure to comply 
with any provisions of this clause. In the event of any actual or potential failure to comply with any provisions of this 
clause, Owner may in its discretion (a) direct the Contractor to take steps to promptly resolve or otherwise address 
the non-compliance with this clause; or (b) terminate the Contract for cause.” 
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GC11.1 INSURANCE 

SC92 Add new paragraph 11.1.8 as follows: 

“11.1.8 The foregoing described insurance policy shall include as additional insureds the Owner, the Consultant and the 
Affected Party (and their respective directors, officers, employees, agents and consultants) with respect to any and all 
liability arising out of the Work or the Contract. It must be clearly stated on the policy, the Owner be given 30 days 
written notice of cancellation or any changes to the policy.” 

GC 11.2 CONTRACT SECURITY 

SC93 Add new paragraph 11.2.3 as follows: 

“11.2.3 Unless otherwise expressly specified by the Owner in writing, the Contractor shall provide a performance bond and 
labour and materials payment bond, each in the amount of 50% of the Contract Price, as contract security in 
accordance with GC 11.2.1 and GC 11.2.2.” 

GC 12.1 INDEMNIFICATION 

SC94 Delete paragraphs 12.1.1, 12.1.2, 12.1.3, 12.1.4, 12.1.5 and 12.1.6 and add the following paragraphs: 

“12.1.1 The Contractor shall indemnify and hold harmless the Owner, the Affected Party and the Consultant, their respective 
agents and employees from and against all claims, demands, losses, costs, damages, actions, suits or proceedings 
whether in respect to losses suffered by them or in respect to claims by third parties that arise out of, or are attributable 
in any respect to their involvement as parties to this Contact. 

12.1.2 Notwithstanding any other term or condition of this Contract, the Contractor shall indemnify and hold harmless the 
Owner and the Affected Party from and against all claims, demands, actions, suits or proceedings by any of the 
employees of the Contractor, or Subcontractors or sub subcontractors arising from the Contractor’s failure to maintain 
worker’s compensation insurance required by the Contract Documents. This indemnity shall survive the completion 
of the Work or the termination for any reason of the Contract. 

 
12.1.3 Notwithstanding any other term or condition of this Contract, in no event shall the Owner be liable to the Contractor 

for any special, consequential, indirect, incidental or punitive damages, lost profits, loss of opportunity, loss of 
productivity  or failure to realize expected savings or other commercial or economic loss of any kind, however caused 
and on any theory of liability, arising in any way out of this Contract, whether or not the Owner has been advised of 
the possibility of such damages. 

12.1.4 Notwithstanding any other term herein, the Owner shall have no obligation to pay any invoice which is not delivered 
by the Contractor to the Owner within six (6) months following the end of the month in which the Work which is the 
subject of the invoice was provided.” 

GC 12.2 WAIVER OF CLAIMS 

SC95 Delete paragraphs 12.2.4 and 12.2.5 in their entirety.  

SC96 Delete paragraph 12.2.3.4 and add the following: 

“12.2.3.4 damages arising from the Contractor’s actions which result in substantial defects or deficiencies in the Work. 
“Substantial defects or deficiencies” mean Substantial defects or deficiencies” means those defects or deficiencies in 
the Work where the reasonable cost of repair of such defects or deficiencies exceeds:  

.1 if the Contract Price is $2 million or less, the sum of $50,000, before applicable taxes; or 

.2 if the Contract Price exceeds $2 million, the sum of $100,000, before applicable taxes.  
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In any event, “substantial defects or deficiencies” shall include defects or deficiencies in the Work which affect the 
Work to such an extent or in such a manner that a significant part or the whole of the Work is unfit for the purpose 
intended by the Contract Documents.” 

GC 12.3 WARRANTY 

SC97 In paragraph 12.3.1, add the following words at the end “The warranty on replaced or rectified parts and workmanship shall be 
extended for a period of 1 year from the date of acceptance by the Owner of the replacement or rectification of the parts and 
workmanship” at the end of the clause.” 

SC98 In paragraph 12.3.2, delete the word “The” in the first line and substitute the words “Subject to GC 3.4.1, the”. 

SC99 Delete paragraph 12.3.3 and add the following: 

“12.3.3 The Contractor shall, at its expense, promptly correct defects or deficiencies in the Work which appear prior to and 
during the warranty periods specified in the Contract Documents. The Contractor shall remain responsible for the 
correction of any such defects or deficiencies, notwithstanding the work required to effect such correction commences 
after or continues beyond the end of the warranty periods.” 

SC100 In paragraph 12.3.4 delete the words “one year”. 

SC101 Add new paragraph 12.3.7 as follows: 

12.3.7 The Contractor agrees that the Contractor is able to perform the Work and the Contractor warrants the Work in 
accordance with the Contract Documents.” 

 
[END OF SUPPLEMENTARY CONDITIONS] 
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SCHEDULE “A” 
 

ONTARIO APPENDIX 
 
Invoices shall meet the following requirements: 

 
1. Invoices must be submitted by the Contractor on a monthly basis to the Owner. Unless the Contractor is advised otherwise by the 

Owner in writing, the Contractor must submit its monthly invoice between the 1st day of the month and the 5th day of the month 
(such period being the “Monthly Invoice Window”). The Contractor hereby agrees that any invoice submitted after the end of the 
applicable Monthly Invoice Window shall be automatically deemed an invoice attributable to the following month. In addition, 
invoices submitted to the Owner and the Payment Certifier must be emailed to the Owner and the Payment Certifier at the email 
address provided by the Owner and the Payment Certifier to the Contractor. 

 
2. When submitting an invoice to the Owner, the Contractor must also provide a copy of the invoice by email to the Payment Certifier. 

For purposes of this Contract, the “Payment Certifier” shall be either (a) the entity selected below; or (b) the Consultant if no 
entity is selected below: 

 
☐  BGIS Global Integrated Solutions Canada LP;  
 
☐  The Consultant; or 
 
☐  Other: ________________________________. 
 

3. Draft Invoices: In addition to the above, the Contractor must provide a draft of each month’s invoice (each a “Draft Invoice”) to 
the Owner and Payment Certifier by email no later than ten (10) days prior to the date the Contractor intends to submit its monthly 
invoice. The Draft Invoice must be clearly marked as “Draft” and include the requirements for the invoice to be considered a “proper 
invoice” as set out herein (except for Section 4(j) below). The Contractor hereby acknowledges and agrees the Draft Invoice is not 
and shall not be considered a “proper invoice” (as defined in the Act). Upon request of the Owner, the Contractor shall also 
participate in a monthly pre-screening meeting with the Owner and the Payment Certifier which shall be used to review the 
particulars of the Draft Invoice so as to assist the Contractor with the preparation and submission of its monthly invoice.  

 
4. In addition to the requirements set out in Section 6.1 of the Act, for an invoice to be considered a “proper invoice” the invoice must 

also adhere with the following requirements which are hereby prescribed (if applicable): 
(a) The invoice must be submitted in accordance with Sections 1, 2 and 3 above; 
(b) The amount of any invoice must not exceed the amount of the Owner’s purchase order for which the invoice relates;  
(c) The invoice must not be combined with other invoices when submitted; 
(d) The invoice must include an itemized “schedule of values” breakdown of the Work in a format determined by the Payment 

Certifier. 
(e) The invoice must be delivered by the Contractor to the Owner within six (6) months following the end of the month in 

which the Work which is the subject of the invoice was provided. 
(f) The invoice must not contain any inaccuracies; 
(g) The invoice must include the applicable Purchase Order number, invoice number, tax registration number, Project number 

applicable to the Work, amounts previously agreed upon and any amounts then under dispute; 
(h) The invoice must include the name of the Owner’s project manager for the Contract;  
(i) The invoice must include the Owner’s and Contractor’s full legal name; 
(j) The Contractor must include with each submitted invoice: 

i. a valid workplace safety clearance certificate; and 
ii. a validly completed statutory declaration in accordance with SC 5.2.8 and SC 5.7.5.2. 
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SCHEDULE “F” 
 

AFFECTED PARTY TERMS 
 
1. The Contractor acknowledges and agrees that for purposes of legislation and statutory regulations applicable to the Contract 

Documents, the Owner is a “contractor” and the Affected Party is the “owner”. 
 

 
 

 
END OF SECTION 
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BID FORMS 
PROJECT NAME: EXTERIOR WALL REPAIRS AT MUSKOKA TS   
 552 HIGHWAY #141, HUNTSVILLE, ONTARIO  

SUBMITTED BY: 
 

  Contractor Name 
 

  Contractor Address 

Herein after called the Contractor 
 
SUBMITTED TO: BGIS 

4175 14th Avenue 
Markham, ON L3R 0J2 

Herein after called the Consultant 
 
ON BEHALF OF: Hydro One Networks Inc. (HONI) 

c/o BGIS 
4175 14th Avenue  
Markham, ON L3R 0J2 

Hereinafter called the Owner 
 

We the undersigned, have carefully examined the site, the conditions pertaining to the work, and the bid 
documents and specifications, including Addenda Nos.   .  We offer to enter into a contract to 
complete the work described and identified by the Consultant in accordance with the requirements of the 
bid documents and specifications for the price given in the bid breakdown below. 

By submitting this bid, the Contractor confirms that: 

1. This bid is made without any connection, comparison of figures or arrangements with, or 
knowledge of, any other corporation, firm or person making a bid for the same Work except for 
prices submitted for sub-contracts, and is in all respects fair and without collusion or fraud. 

 
2. The drawings and specifications have been examined and there are no materials or methods 

indicated to which the Bidder objects or for which the Bidder would be unwilling or unable to 
accept responsibility. The Bidder agrees that after signing the Contract, full responsibility for the 
performance of the Work will rest with the Bidder and the Owner is in no way to be held liable. 
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BID BREAKDOWN 
It is agreed and understood that the following prices will apply to the entire scope of work as specified and 
intended in the tender technical specifications and drawings. Include in the Bid Price all supervision, 
access, labour, material, supply, equipment, freight, installation, all overheads, profits and statutory charges 
as applicable to perform the services. 

Accurate quantities and allowances for parts of the Contract cannot be pre-determined and will only be 
established at the time of actual field work. The estimates shown below are approximate and shall serve as 
a guideline only to standardize quantities and allowances used when bidding. The prices submitted are for 
the completed work, excluding HST but including all other applicable taxes, overhead, profit and all other 
Contractor expenses. 

All other items, whose quantities can be pre-determined, but not specifically itemized and described below, 
including items shown on drawings, discussed in the scope or other supporting documentation, or required 
to complete the intent of the work are to be included in Item 1.   

1. BASE SCOPE OF WORK

Item 
No. Item Description Estimated 

Quantity Unit Price Price for Item 

1 General Conditions 

1.1 Mobilization and General Requirements - Lump Sum $ 

1.2 Handling and Disposal of Hazardous 
Building Materials - Lump Sum $ 

1.3 Demobilization - Lump Sum $ 

2 Control Building 

2.1 Sealant Replacement (all building sealants) 150 m  $             / m $ 

2.2 Isolated Brick Masonry Replacement 2000 units  $             / unit $ 

2.3 Isolated Mortar Joint Repointing 25 m  $             / m $ 

2.4 Interior Masonry Concrete Block Unit 
Replacement (Include Repainting) 

3 units  $             / unit $ 

2.5 Interior Concrete Block Wall Mortar Joint 
Repointing (Include Repainting)  

20 m  $             / m $ 
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Item 
No. 

Item Description Estimated 
Quantity 

Unit Price Price for Item 

2.6 Refinish Southwest Corner Service Door 
(interior and exterior sides), Infill Panel, 
Frame, and New Weatherstripping  

- Lump Sum $ 

2.7 Refinish West Elevation Service Door 
(interior and exterior sides), Infill Panel, 
Frames, New Weatherstripping and New 
Sidelite Glazing.  

- Lump Sum $ 

2.8 Refinish North Elevation Double Service 
Doors (interior and exterior sides), Frame, 
and  New Weatherstripping   

- Lump Sum $ 

2.9 Refinish 2 Infill Panels  - Lump Sum $ 

2.10 Window Cap Beading  - Lump Sum $ 

2.11 Retrofit Masonry Ties 30 ties  $                   / ties $ 

2.12 Crack Stitching Lateral Ties 20 ties  $                   / tie $ 

3 Storage Garage  

3.1 Refinish Service Door (interior and exterior) 
Frame, New Weatherstripping and New 
Door Hardware  

- Lump Sum $ 

3.2 Refinish Overhead Door Frame   - Lump Sum $ 

3.3 Exterior Sealant Replacement  6 m  $                   / m $ 

3.4 Installation of 4 Bollards - Lump Sum $ 

3.5 Replacement of Overhead Door Trim 
Flashings  

- Lump Sum $ 

4 Pumphouse Building  

4.1 Refinish Service Door (interior and exterior) 
Frame, New Weatherstripping and Replace 
Perimeter Sealant 

- Lump Sum $ 
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Item 
No. 

Item Description Estimated 
Quantity 

Unit Price Price for Item 

5 Station Service Building 

5.1 Refinish Service Door (interior and exterior), 
Frame, Fan Hood, New Weatherstripping, 
and Replace Exterior Sealants 

- Lump Sum $ 

6 PCT Building 

6.1 Refinish Perimeter Support Frame - Lump Sum $ 

6.2   Door Weatherstripping Replacement - Lump Sum $ 

7 “No Smoking/No Vaping Within 9 
Meters” Sign Fabrication and 
Installation at all Service Door 
Entrances 

8 locations $                     / 
location 

$ 

8  Testing Allowance  -    Allowance $ 5,000 

9  Security Component Allowance     Allowance $ 5,000 

10   Allowance for Miscellaneous   
  Repairs -    Allowance $ 35,000 

TOTAL CONTRACT PRICE (excluding taxes) :  $ 
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2. OPTIONAL ITEMS 
 
Optional items shall be priced as stand-alone items, including allowances for increases in bonding, access, 
mobilization and demobilization, supervision and permits. Optional items may be included at the time of 
award or may be included after award, by Change Order, if required. 
 
For all optional items, indicate if inclusion of the optional item results in a price increase/decrease (extra 
or credit) and schedule increase/decrease. 
 

 
 
 
 
 
  

Item 
No. Optional Item Description Estimated 

Quantity 
     Unit Price  

 
Extended Price 

for Item  
Schedule 
(+ or –)      

O1 
 
Control Building – Overcladding 
exterior walls 

  

- 
 
    Lump Sum 

 

 $ 
                 

wks 

O2 
 
Pumphouse Building – Isolated 
Metal Cladding Refinishing 

  

    1.5 m2 
 
   $               /  m2 

 
 $ 

                
                wks 

O3 
 
Pumphouse Building – Complete 
Metal Cladding Refinishing 

  

- 
 
    Lump Sum 

 
 $ 

                  
                wks 

O4 
 
PCT Building – Refinish Service 
Doors and Frames 

  

- 
 
    Lump Sum 

 
 $ 

                  
                wks 

O5 
 
Storage Garage – Clean Interior 
Block Wall 

  

- 
 
    Lump Sum 

 
 $ 

                  
                wks 
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3. HOURLY RATES 
 
The following hourly rates (which are to include overhead and profit) may be applicable for changes and 
work completed within the allowances: 
 

Rate 
No. Rate Description Rate 

1 Labourer  $                    / hr 

2 Foreman 
 
 $                       / hr 

3 Superintendent 
 
 $                       / hr 

4 Project Manager 
 
 $                       / hr 

5 Masonry Restoration Technician 
 
 $                       / hr 

6 Painter (Metal Refinisher) 
 
 $                       / hr 

7 Metalworker 
  
 $                       / hr 

8 
 
Other:    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 $                       / hr 
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4. CONTRACTOR SITE REPRESENTATIVES 
 
Provide the name and qualifications of the personnel who will be assigned to the project. 
 

Project Personnel Details 

 
 
 

Site Foreman 

 
Name:  

Company:  

Years Applicable Experience as Foreman:                                                 

Total Years’ Experience:     

  
Name:    

 
Site Superintendent (if not the Company:    

same as the foreman) Years Applicable Experience as Superintendent:    

 Total Years’ Experience:    

 
 
 

Project Manager 

 
Name:  

Company:  

Years Applicable Experience as Project Manager:                                     

Total Years’ Experience:     

 
Backup information regarding personnel experience shall be provided upon request. 

Substitute personnel will only be allowed upon approval by the Consultant. 
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5. PROPOSED SUB-CONTRACTORS 
 
The name of each proposed sub-contractor must be given in the following list. If the Bidder proposes to sub-
contract a part of the work, which is not listed below, the sub-trade and the proposed sub-contractor’s name 
shall be added to the list. Failure by a Bidder to comply with the foregoing requirements may result in default 
of the Contract. 

Failure to supply the name of proposed sub-contractor at the time of the bid shall indicate that work will be 
performed by the bidding Contractor’s own forces. Sub-contractors not proposed at the time of bid shall 
not be permitted to perform work in this Contract without the Owner’s/Consultant’s approval. 

Preference may be given to contractors relying more on their own forces than sub-contractors. 
 
 

Sub-Trade Proposed Sub-Contractor 

Sealants 
 

  Masonry 
 

Painting/Coating 
 

Sheet Metal 
 

Other:    
 

 

END SECTION 00 41 00 
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PART 1 – GENERAL 
 
1.1 Objective 
 

The Contractor shall furnish all labour, materials, access, equipment and supervision for Exterior Wall 
Repairs at Muskoka TS, 552 Highway #141, Huntsville, Ontario, in accordance with the specifications 
and drawings forming part of this Tender.  

In summary, this work shall include, but not necessarily be limited to, the summary below: 

.1 In general, the base scope of work under this contract includes isolated replacement of 
cracked/damaged masonry brick and concrete block units, isolated repointing of cracked or 
deteriorated mortar joints, installation of masonry crack stitching/strengthening ties (as required), 
replacement of exterior and interior sealants, installation of new bollards, refinishing of various 
service doors, frames, infill panels and building support frames,  installation of new weatherstripping 
and new “No Smoking/No Vaping” signs, and associated works. 

.2 Optional work items include complete overcladding of the Control Building, isolated or complete 
metal cladding refinishing of the Pumphouse Building, and refinishing of the PCT Building doors.   

1.2 Statutory and Other Requirements 

.1 Conform to all General Conditions, Supplemental Conditions, and Specific Conditions of 
Contract as applicable.  Refer to drawings and specifications for additional general and specific 
notes.  Where there is discrepancy, the most stringent requirement shall apply at all times, 
without exception.   

.2 Perform all work to satisfy all health, safety, environmental measures and other regulatory 
requirements as required with all authorities having jurisdiction, including but not limited to, the 
Ontario Building Code (OBC), Ontario Fire Code (OFC), Ontario Construction Safety Act, ULC, 
Electrical Safety Code, Ontario Plumbing Code, AODA, Occupational Health and Safety Act, 
Ontario Fire Protection and Prevention Act, Ontario Fire Marshall, Regulations for Construction 
Projects, etc., and all local and municipal by-laws and regulations, including all amendments up 
to tender closing date.  Where there is discrepancy, the most stringent requirement shall 
apply. 

.3 Perform all work and include all costs to follow the best practices documented in the most recent 
version (at the time of bidding) of the Canadian Construction Association (CCA) document 
“Covid-19 – Standardized Protocols for All Canadian Construction Sites”.   

.4 Notify the Consultant in writing when applicable codes and regulations are at variance with the 
Contract Documents immediately upon discovery.   

.5 Satisfy all other Client-specific requirements at all times, specifically all corporate and site-
specific health and safety policies.   

1.3 General Conditions of Work 

.1 Coordination with the Consultant, BGIS project management, the Client (Hydro One Networks Inc. 
– HONI) and external stakeholders (e.g., municipal authorities or authorities having jurisdiction, etc.) 
for the full duration of the project. 
     

.2 Mobilize on site all plant, tools, equipment, materials, access methods, and labour required to carry 
out all work as per the drawings, specifications and general intent of the work.  

.3 Perform site and equipment clean-up daily prior to demobilizing for the day and while work is in 
progress, including cleaning of all installed components, access paths, storage areas, etc.  If 
Contractor's daily cleaning is deemed not acceptable to the Consultant/BGIS/Client (i.e., if 
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complaints are raised or not to the overall satisfaction of the above-mentioned), the Client will 
perform cleaning and back-charge Contractor for costs incurred, or request multiple cleanings daily, 
to ensure site and work area cleanliness.   

 
.4  The Contractor shall provide adequate interior protection at all times to ensure no water 

penetration into the building interior for the duration of the project, given the sensitive nature of 
the building.  Make building watertight at end of each work day.   

.5 The installation/construction and maintenance of dust-tight hoardings/screens (if and where 
necessary for interior work), temporary fencing, barricades, other dust and site protection devices,  
construction signage, temporary structures, lighting, and signage, etc. as necessary to delineate 
the work areas from public and staff accessible areas and safely protect adjacent 
areas/people/building components not in the work areas, and to minimize/mitigate the risk of 
excessive dust/debris/water and air penetration into other areas.  In addition to the Contractor’s 
efforts to minimize dust, the Owner shall also protect interior sensitive electronic 
equipment or components in certain buildings/rooms at their own cost.   

 Include any necessary designs or review/assessment (e.g., by licensed Professional Engineers 
for temporary structures or shoring) as required to carry out the work safely. The 
Consultant/Client/BGIS has the right to request additional measures (at the Contractor's own cost) 
if the existing measures are deemed not satisfactory or unsafe.  Maintain all existing fire egress 
paths from the buildings at all times, unless prior approval is granted by all necessary authorities.  
If approvals are given, provide written proof to confirm approvals prior to temporarily blocking any 
egress paths.   

.6 Construction of temporary facilities as necessary, including preparation of shop or shoring drawings, 
or load distribution calculations, stamped by a professional engineer licensed in the province of 
Ontario (if necessary) and as required to ensure the building and/or any other components are not 
structurally compromised.  The Consultant/BGIS/Client has the right to request additional measures 
(at the Contractor's own cost) if the existing measures are deemed not satisfactory or unsafe.  Any 
damage as a result of inadequate shoring or support shall be rectified at no additional cost to the 
Owner.   

 Staging/storage areas on-grade may be limited.  The Contractor may need to supply only materials 
that can be incorporated into the work on a phased schedule, unless confirmation is provided that 
any storage does not impact building and staff operations. Any proposed staging areas are 
indicated on the drawings, however, will require final Owner approval to be discussed during 
the pre-construction kick-off meeting.    

.7 As required, furnish, install and maintain any temporary heating or cooling and materials (i.e., tarps, 
covers, etc.) necessary for extreme weather protection and temperature-sensitive works, 
ventilation, power, lighting, potable water supply, washroom facilities, hoisting/access equipment, 
fire extinguishers, etc., to perform the work within the schedule deadlines, for the full duration of the 
project.   

.8 Apply and pay for any and all federal, provincial, and municipal permits and inspections required by 
the work (i.e., ESA inspections, hydro-electric permits, sidewalk/road closure permits, etc.) with the 
exception of the Building Permit, which will be paid directly by BGIS (if required).  Obtain all 
necessary approvals prior to proceeding with the work.  Coordination to fulfil any permit 
requirements (i.e., arranging inspector visits) to be included as part of the base scope of work.   

.9 Arrange for and pay (through the Testing Cash Allowance) for any material testing required, services 
or materials identified, etc.  Re-instatement of security components (i.e., door contacts) to be 
completed by Client’s security contractor (Tyco/JCI) through the Security Component Allowance.  
Such allowances are intended to cover the net cost (pass-through cost) to the Contractor of 
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providing pre-determined services, products, components or for other authorized expenses 
specified. No overhead, profits, supervision, etc., on such cash allowances is allowed.  

.10 Reinstatement of any finishes temporarily removed or damaged as required to perform the work, at 
no cost to the Owner.  Protect and maintain all finishes incorporated into the final work.   

.11 Repair of all areas damaged by any construction activities, specifically the Contractor shall repair 
the damages resulting from the construction to the satisfaction of the Consultant/Owner.   This 
includes existing areas and finishes that are to remain functional and accessible during the Work 
(e.g., asphalt pavements, interior finishes, landscaped areas, vegetation, etc.).  Perform a pre-
construction site assessment with a photographic log of all pre-existing conditions of building and 
site not included in the current scope of work, prior to commencing the work.  If no photographic log 
is provided, it will be assumed that the damage is a result of the Contractor, and repairs will be 
completed at no additional cost to the Owner.   

.12 On a daily basis, provide photographic evidence (by email) of daily work activities and status of 
work.  BGIS project management will provide email template to the Contractor to be used for the 
duration of the project.   

.13 If requested, allow for weekly teleconference meetings (during regular business hours), to discuss 
project progress.  Include pre-construction meetings, progress meetings, and all other meeting 
types.  Minutes will be taken by BGIS.  Ensure adequate representation by all necessary trades 
and/or major subcontractors and suppliers (as required) for work in progress to ensure meetings 
are productive and decisions can be made immediately at that meeting.  Ensure representatives in 
attendance have required authority to commit Contractor to actions agreed upon.  Assign same 
persons to attend such meetings throughout the project.   

.14 Allow for downtime for intermittent Consultant, and testing/inspection agency access and review.  
Notify the Consultant at least 48 hours in advance of any significant work/task to allow for the 
opportunity to schedule any necessary reviews.   

1.4 Role of Specifications and Drawings 

.1 The Specifications and Drawings are to be read in conjunction with each other. Discrepancies 
between drawings and specifications, or between individual specification sections or drawings 
themselves, must be identified during the bidding process in accordance with the tender process 
requirements and deadline for questioning.  If not identified and clarified during the bidding 
process, the most stringent requirement shall apply.   

.2 Specifications and Drawings are complementary, and items mentioned or indicated on one may 
not be mentioned or indicated on the others, but are intended to be included in the work.  The 
Contractor is ultimately responsible for organizing divisions of labour and supply of materials 
essential to complete the work in its entirety.  No claims for additional costs will be entertained 
for work specified in at least one section/drawing.  Ensure that any subcontractor or trade receive 
full specifications, drawings, and instructions necessary to proceed with the work, and they 
coordinate and cooperate to ensure their work does not adversely impact other trades or 
subcontractors.   

.3 Contract Drawings are, in part, diagrammatic, and are intended to convey intent of scope of Work 
and indicate general and approximate locations and arrangements of Work.  They do not show 
all details, construction types and other information that may exist.  Some components (i.e., 
concealed elements) can only be identified during the course of the work, and may need to be 
re-located from the proposed location due to obstructions.  Obtain more accurate information 
about locations, arrangements, etc., from study and co-ordination of the Contract Documents 
and site conditions prior to submitting a bid.  Become familiar with each and every condition 
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affecting these matters before proceeding with the Work.  Where construction conditions require 
reasonable relocations, make such relocations at no additional cost to the Owner, but with 
notification and approval of the Consultant and Owner.   

1.5 Working Hours, Phasing, Work Sequence and Scheduling 
 

.1 The buildings are in operation and potentially staffed 24 hours a day, 7 days a week.  Phase 
work and labourers to maintain all safe distancing protocols in place at the time of work between 
labourers as well as between staff.   Prevent any interior water penetration and excessive dust 
generation into the buildings.  Water leakage into the building interior is not acceptable at 
any time during the project duration.   

.2 Work can be scheduled throughout the regular business day, however, disruptive work may 
need to take place during non-regular (or peak) business hours, if identified by the Owner.  Minor 
disruptive work that does not adversely impact the building or users and is approved by the 
Owner may take place during regular business hours.   

.3 Interior access to certain rooms/areas may need to be arranged with the Owner and only at 
specified times.   

.4 The Contractor shall organize work and the schedule as required to complete the work as 
identified.  Weekend and overnight (after-hours) work may be necessary to achieve the schedule.  
No claims for additional costs will be entertained for weekend or overnight work after bid closing.  
The onus shall be on the Contractor to schedule the work as appropriate to meet the identified 
schedule and include any premium costs at the time of bid submission.   

 .5 Any noise-generating work must adhere to existing municipal by-laws.   

.6 The Contractor will not be entitled to any claims for work stoppages due to noise or other complaints 
within the prohibited periods of time (i.e., outside of the municipal by-law). Notwithstanding the 
above, the Owner also reserves the right to stop any excessively disruptive work at any time and 
request to have this work completed at a different time should complaints be raised.  The Contractor 
will not be entitled to a claim for work deemed too disruptive to be completed during another time.  It 
will be the Contractor’s responsibility to co-ordinate any expected disruptive work at a time suitable 
to the Owner, as per above.     

.7 Maintain all existing building egress points (emergency exits) and fire routes around and within the 
building, unless written approval is received from the authorities having jurisdiction in advance.  
Where permission is granted, a maximum of one (1) egress door/path may be closed off at any one 
time.  Provide sufficient signage to ensure all building occupants are aware of the temporary closure.   

1.6 Project Communications 

.1 Due to the sensitivity of the project, the Contractor is not to communicate on any aspect of the 
project with the public or Client staff, without the consent of the Owner. It is expected that any 
communications with respect to this project will flow through the BGIS Project Manager.  This 
will be strictly enforced for the duration of the project.   

1.7 Site Specific Building Access and Project Requirements 

.1 There are no specific access method requirements/restrictions for any of the buildings on this 
site (i.e., Contractor may select whatever access method they choose to access the specific work 
areas), however, note that there is a septic bed in the landscaped area east of the Control 
Building.  Take all necessary precautions to ensure the septic system is not damaged 
during the course of work.  Any repairs will be the sole responsibility of the Contractor.   
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All metal access equipment/objects, etc., will require grounding, which will be performed by 
Owner forces at mobilization.     

.2 For dust-generating work within sensitive rooms/buildings, Contractor to wet-down surfaces prior 
to grinding/removals, and use dustless grinders and vacuum at the source, to prevent airborne 
dust, which may impact the sensitive electronic equipment.       

PART 2 – BASE SCOPE OF WORK 
 
2.1 General Conditions 
 

.1 Mobilization and General Requirements:  Mobilize all labour, equipment and materials necessary 
to carry out the work in this Contract.  Include for all items identified in Items 1.2 and 1.3 above, 
as well as any pre-construction and pre-mobilization items including insurance certificates, 
bonds, etc.  Payment of this item will be pro-rated based on the project duration, with the 
exception of pre-construction items (i.e., bonds), which will be paid as per the Contract 
conditions.  

  
.2 Handling and Disposal of Hazardous Building Materials:  Take all necessary precautions to 

handle, disturb and dispose of, as necessary, hazardous building materials as per all governing 
laws and regulations to complete the work herein.  Hazardous materials are outlined in the 
attached designated substance survey.  Payment of this item will be pro-rated based on work 
completed.  

.3 Demobilization:  Following final cleaning of the site, and at the conclusion of all work, remove 
all tools, equipment, temporary protection, construction materials, waste, etc., from the site.  
Payment of this item will be made once demobilization has taken place. 

2.2 Control Building  
 

.1 Sealant Replacement:  Remove and replace all existing exterior sealants along the building 
exterior walls, including transitions between masonry brick-to-metal (window and door 
perimeters), brick-to-brick (control joints), etc., and interior control joints. Include any 
associated work including removal of existing sealant and backer rod, surface preparation, new 
backer rod and sealant, etc.  Payment of this item will be based on length of sealant replaced.   

.2 Isolated Brick Masonry Replacement: Mark all deteriorated or damaged masonry units for 
Consultant’s review along exterior wall surfaces. Where directed by the Consultant, remove 
and replace spalled, cracked or otherwise deteriorated masonry units. Take care not to 
damage/disturb adjacent masonry units not identified for replacement – no payment will be 
made for these units if accidentally damaged during adjacent removals. Include any associated 
work including proper surface cleaning/preparation, full mortar bedding and head joints for 
replacement brick units, isolated masonry tie backs/supports/anchors to back-up wall if 
encountered in removal area, pre-fabricated weephole/drainage vents (if requested by 
Consultant), etc. Payment of this item is based on units replaced.   

.3 Isolated Mortar Joint Repointing: Mark all deteriorated or damaged mortar joints for 
Consultant’s review.  Where directed by the Consultant, rout out and repoint damaged mortar 
joints.  Take care not to damage/disturb adjacent mortar joints not identified for repointing – no 
payment will be made for these joints if accidentally damaged during adjacent removals.  Allow 
for minimum 25mm removal depth, but remove all unsound mortar where encountered until 
sound mortar is found.  Notify Consultant of any removal depths in excess of 25mm.  Payment 
of this item is based on length of joints repointed.     
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.4 Interior Concrete Block Unit Replacement:  Mark all deteriorated or damaged/cracked concrete 
block units for Consultant’s review. Where directed by the Consultant, remove and replace 
spalled, cracked or otherwise deteriorated concrete blocks, and replace with new units. Take 
care not to damage/disturb adjacent block units not identified for replacement – no payment will 
be made for these units if accidentally damaged during adjacent removals. Include any 
associated work including proper surface cleaning/preparation, full mortar bedding and head 
joints for replacement units, and re-painting of interior wall surfaces affected by the repair work, 
as per Drawing SK105. Payment of this item is based on units replaced. 

.5 Interior Concrete Block Wall Mortar Joint Repointing: Mark all deteriorated or damaged block 
wall mortar joints for Consultant’s review. Where directed by the Consultant, rout out and 
repoint damaged mortar joints. Take care not to damage/disturb adjacent mortar joints not 
identified for repointing – no payment will be made for these joints if accidentally damaged 
during adjacent removals. Allow for minimum 25mm removal depth, but remove all unsound 
mortar where encountered until sound mortar is found. Notify Consultant of any removal depths 
in excess of 25mm. Re-paint interior wall surfaces affected by the repair work, as per Drawing 
SK105. Payment of this item is based on length of joints repointed. 

.6 Refinish Southwest Corner Service Door, Infill Panel, Frame and New Weatherstripping: On 
both the interior and exterior surfaces, remove all existing surface corrosion and loose, flaking, 
deteriorated or otherwise unsound paint from the door panels, frame and infill panel.  For small 
voids encountered, fill with suitable filler material.  Apply primer to all exposed metal surfaces 
that were exposed by surface preparation.  Apply base and finish coat in accordance to 
manufacturer’s written instructions to create a uniform appearance. In addition to metal 
refinishing, remove and replace existing weatherstripping and door sweep with new to match 
existing.  New weatherstripping shall be in full contact and compressed with the door panel 
when closed, and door sweep shall be in full contact with door threshold or floor finish to 
prevent water and air intrusion.  All existing door hardware and signage to be re-instated.  
Payment of this item will be pro-rated based on work completed. 

.7 Refinish West Elevation Service Door, Infill Panel, Frames, and New Weatherstripping and 
Sidelite Glazing: On both the interior and exterior surfaces, remove all existing surface 
corrosion and loose, flaking, deteriorated or otherwise unsound paint from the door panels, 
frames and infill panel.  For small voids encountered, fill with suitable filler material.  Apply 
primer to all exposed metal surfaces that were exposed by surface preparation.  Apply base 
and finish coat in accordance to manufacturer’s written instructions to create a uniform 
appearance. In addition to metal refinishing, remove and replace existing weatherstripping, 
door sweep and single-pane Georgian-wired glass (GWG) sidelite glazing with new to match 
existing.  New weatherstripping shall be in full contact and compressed with the door panel 
when closed, and door sweep shall be in full contact with door threshold or floor finish to 
prevent water and air intrusion. All existing door hardware and signage to be re-instated.  
Payment of this item will be pro-rated based on work completed. 

.8 Refinish North Elevation Double Service Doors, Frame and New Weatherstripping: On both the 
interior and exterior surfaces, remove all existing surface corrosion and loose, flaking, 
deteriorated or otherwise unsound paint from the door panels and frames.  For small voids 
encountered, fill with suitable filler material.  Apply primer to all exposed metal surfaces that 
were exposed by surface preparation.  Apply base and finish coat in accordance to 
manufacturer’s written instructions to create a uniform appearance. In addition to metal 
refinishing, remove and replace existing weatherstripping and door sweep with new to match 
existing.  New weatherstripping shall be in full contact and compressed with the door panel 
when closed, and door sweep shall be in full contact with door threshold or floor finish to 
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prevent water and air intrusion.  All existing door hardware and signage to be re-instated.  
Payment of this item will be pro-rated based on work completed. 

.9 Refinish 2 Infill Panels (one at the Northwest corner - above glazing, one at the Southwest 
corner – below glazing):  In two locations, refinish the existing deteriorated infill panels by 
removing the existing surface corrosion and loose, flaking, deteriorated or otherwise unsound 
paint from the exterior surface.  For small voids encountered, fill with suitable filler material.  
Apply primer to all exposed metal surfaces that were exposed by surface preparation.  Apply 
base and finish coat in accordance to manufacturer’s written instructions to create a uniform 
appearance. Payment of this item will be pro-rated based on work completed.   

.10 Window Cap Beading:  At all existing metal-framed glazing around the building, install new 
sealant joint (cap bead) at all glass-to-metal joints. Include any associated work including 
cleaning, removal of exuded glazing tape or previous sealants, and surface preparation. 
Payment of this item will pro-rated based on work completed.  

.11 Retrofit Masonry Ties: For both interior and exterior wall surfaces, supply and install new 
stainless steel helical retrofit ties where directed by the Consultant, to secure veneer bricks to 
underlying back-up wall or interior masonry wythes. Ties to be installed through existing mortar 
joints, not through the face of the brick. Costs to include repointing mortar over 
anchor/installation holes following tie installation. Payment of this item will be based on unit 
rate and number of retrofit ties installed. 

.12 Crack Stitching Lateral Ties: For both interior and exterior wall surfaces, supply and install new 
stainless steel helical retrofit ties where directed by the Consultant, to stitch existing cracks 
together. Ties to be installed through existing mortar bed joints, and extend 500mm either side 
of the crack to be repaired. Costs to include routing out of existing mortar bed joints to accept 
new lateral ties, bonding agent, new tie, and repointing of mortar bed joint to conceal the lateral 
tie. Payment of this item will be based on unit rate and number of retrofit ties installed. 

2.3 Storage Garage  
 

.1 Refinish Service Door, Frame, and New Weatherstripping and Door Hardware:  On both the 
interior and exterior surfaces, remove all existing surface corrosion and loose, flaking, 
deteriorated or otherwise unsound paint from the door panels and frame.  For small voids 
encountered, fill with suitable filler material.  Apply primer to all exposed metal surfaces that 
were exposed by surface preparation.  Apply base and finish coat in accordance to 
manufacturer’s written instructions to create a uniform appearance. In addition to metal 
refinishing, remove and replace existing weatherstripping, door sweep and door hardware with 
new components to match existing.  New weatherstripping shall be in full contact and 
compressed with the door panel when closed, and door sweep shall be in full contact with door 
threshold or floor finish to prevent water and air intrusion.  All existing door signage to be re-
instated.  Payment of this item will be pro-rated based on work completed. 

.2 Refinish Overhead Door Frame: Remove all existing surface corrosion and loose, flaking, 
deteriorated or otherwise unsound paint from the overhead door frame (lintel and jambs). For 
any small voids encountered, fill with suitable filler material. Apply primer to all exposed metal 
surfaces that were exposed by surface preparation. Apply base and finish coat in accordance 
to manufacturer’s written instructions to create a uniform appearance. Existing door panels and 
weatherstripping not in scope of work. Payment of this item will be pro-rated based on work 
completed.  

.3 Sealant Replacement:  Remove and replace all existing exterior sealants along the building. 
Include any associated work including removal of existing sealant and backer rod, surface 
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preparation, new sealant and backer rod, etc.  Payment of this item will be based on length of 
sealant replaced.   

.4 Installation of 4 Bollards: Prior to installation, obtain utility/sub-surface locates to check for 
potential obstructions and issues. General proposed locations are identified on Drawing 
SK106, but final placement to be approved by Owner.  In general, provide four new bollards 
along the east elevation – one near each corner and one either side of the overhead door.  
Install 6-inch diameter, 48-inch tall, concrete-filled, steel pipe bollards with 48-inch deep 
engineered concrete foundations (16-inch diameter) to meet all Code requirements. Include for 
associated asphalt patching repairs, concrete foundation and subgrade repairs as required to 
install the new bollards.  Paint bollards “Safety Yellow” or provide pre-fabricated “Safety 
Yellow” plastic sleeve.  Payment of this item will be pro-rated on work completed.   

 

.5 Replacement of Overhead Door Trim Flashings: At the overhead door frame, remove and 
replace the damaged metal trim flashings along both jambs and head of the overhead door 
opening.  New trim to match existing. Include any associated work including removal of existing 
flashing, surface preparation and installation of new flashing. Payment of this item will pro-rated 
based on work completed.  

2.4 Pumphouse Building   
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.1 Refinish Service Door, Frame, New Weatherstripping and Replace Perimeter Sealant:  On both 
the interior and exterior surfaces, remove all existing surface corrosion and loose, flaking, 
deteriorated or otherwise unsound paint from the door panels and frame.  For small voids 
encountered, fill with suitable filler material.  Apply primer to all exposed metal surfaces that 
were exposed by surface preparation.  Apply base and finish coat in accordance to 
manufacturer’s written instructions to create a uniform appearance. In addition to metal 
refinishing, remove and replace existing weatherstripping and door sweep with new to match 
existing and replace any exterior sealant around the door frame.  New weatherstripping shall 
be in full contact and compressed with the door panel when closed, and door sweep shall be in 
full contact with door threshold or floor finish to prevent water and air intrusion.  All existing 
door hardware and signage to be re-instated.  Payment of this item will be pro-rated based on 
work completed. 

2.5 Station Service Building    
 

.1 Refinish Service Door, Frame, Fan Hood, New Weatherstripping and Replace Exterior 
Sealants:  On both the interior and exterior surfaces, remove all existing surface corrosion and 
loose, flaking, deteriorated or otherwise unsound paint from the door panels, frame and fan 
hood.  For small voids encountered, fill with suitable filler material.  Apply primer to all exposed 
metal surfaces that were exposed by surface preparation.  Apply base and finish coat in 
accordance to manufacturer’s written instructions to create a uniform appearance. In addition 
to metal refinishing, remove and replace existing weatherstripping and door sweep with new to 
match existing, and replace all exterior sealants. New weatherstripping shall be in full contact 
and compressed with the door panel when closed, and door sweep shall be in full contact with 
door threshold or floor finish to prevent water and air intrusion.  All existing door hardware and 
signage to be re-instated.  Payment of this item will be pro-rated based on work completed. 

2.6 PCT Building     
 

.1 Refinish Perimeter Support Frame: Along all exposed portions of the steel framing supporting 
the building, remove all existing surface corrosion and loose, flaking, deteriorated or otherwise 
unsound paint.  For small voids encountered, fill with suitable filler material. Apply primer to all 
exposed metal surfaces that were exposed by surface preparation.  Apply base and finish coat 
in accordance to manufacturer’s written instructions to create a uniform appearance. Payment 
of this item will be pro-rated based on work completed.       

.2 Door Weatherstripping Replacement: Remove and replace the existing weatherstripping and 
door sweeps with new to match existing for both doors.  New weatherstripping shall be in full 
contact and compressed with the door panel when closed, and door sweep shall be in full 
contact with door threshold or floor finish to prevent water and air intrusion.  Payment of this 
item will be pro-rated based on work completed. 

2.7 No Smoking/No Vaping Within 9 Meters Signs Fabrication and Installation at all Building 
Entrances   

 
Fabrication and installation of (8) eight 12” x 18” aluminum “No Smoking/No Vaping Within 9 Meters” 
signs at all building entrances. Payment of this item will be based on the unit rate and number of signs 
fabricated and installed.  
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New signs to be installed on the closest adjacent wall to the door, latch side of the door. Do not 
install on glass or door itself, except as approved by the Consultant. Signs to be installed 
between 48 to 60 inches from grade to mid-height of sign. 

 
PART 3 – OPTIONAL WORK 
 
3.1 Optional Items 
 

.1 Control Building – Overcladding of Exterior Walls: Remove, dispose and replace brick 
units where deterioration of units prevents adequate fastening/securement of new metal 
cladding system (isolated brick replacement costs to be taken from the base scope of work 
Item 2.2.2 above). Install a new weather barrier on all walls with strapping, and install new pre-
finished metal cladding (Vicwest or similar product). Allow for tie-in to existing roof flashing and 
window/door openings, and allow for any sealant installation to provide a weathertight cladding. 
For pricing purposes assume 20 gauge cladding requirement.  Grounding of new metal 
cladding (one connection per side) to be completed by Owner forces following all work.  
Payment of this item will be pro-rated based on work completed. 
 

.2 Pumphouse Building – Isolated Metal Cladding Refinish: Where directed by the Consultant, 
remove all existing surface corrosion and loose, flaking, deteriorated or otherwise unsound 
paint. For small voids encountered, fill with suitable filler material. Apply primer to all exposed 
metal surfaces that were exposed by surface preparation. Apply base and finish coat in 
accordance to manufacturer’s written instructions to create a uniform appearance. Minimum 
repair quantity is 0.1m2 (1 SF). Payment of this item is based on wall area refinished. 

     
.3 Pumphouse Building – Complete Metal Cladding Refinish: In lieu of isolated refinishing noted 

above, provide cost to refinish all exposed exterior walls of the building. Scope of work identical 
to Item 3.1.2 above. Payment of this item will be pro-rated based on work completed. 

 
.4 PCT Building – Refinish Service Doors and Frames: On both the interior and exterior surfaces, 

remove all existing surface corrosion and loose, flaking, deteriorated or otherwise unsound 
paint from the door panels, and frames. For small voids encountered, fill with suitable filler 
material.  Apply primer to all exposed metal surfaces that were exposed by surface 
preparation.  Apply base and finish coat in accordance to manufacturer’s written instructions to 
create a uniform appearance. All existing door hardware and signage to be re-instated.  
Replacement of weatherstripping included in the base scope of work above.  Payment of this 
item will be pro-rated based on work completed. 
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.5 Storage Garage – Clean Interior Block Wall:  Provide cost to clean the interior masonry block 
walls of efflorescence with diluted muriatic acid (1 part acid to 10 parts water), then follow with 
final cleaning with clean water to remove all acidic residue.  Include all associated costs for 
required abatement or protection, safe handling of acid, disposal, etc.  Payment of this item will 
be pro-rated based on work completed. 

 
END SECTION 01 10 00 
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PART 1 – GENERAL 
 
1.1 Description 
 

This section specifies the materials and methods for masonry work, including masonry 
restoration. 

 
1.2 Environmental Conditions 
 

.1 Store, handle and install materials in accordance with 
manufacturer’s written recommendations. 

 
.2 Cold Weather Requirements: 

 
Supplement Clause 6.7.2.1 of CSA-A371 with the following requirements: 
 
.1 Temperature of mortar at the time of laying shall not be less than +20°C 

and not greater than +49°C. 
 
.2 When ambient temperatures fall below +4°C, store all materials in a 

heated enclosure in which the temperature is maintained above +10°C. 
 
.3 Provide the following measures: 

 
Air Temperature Requirements During 

Construction 
Protection of Work (48 
hours minimum) 

0°C to +4°C Mix mortar with hot water; 
mortar temperature to be a 
minimum of +20°C 

Protect masonry from being 
wetted with rain/snow 

-4°C to 0°C Mix mortar with hot water; 
mortar temperature to be a 
minimum of +20°C 

Immediately cover with 
weather-resisting 
membrane and seal the 
membrane’s perimeter. 

 
.4 Maintain maximum/minimum thermometers on site and maintain a daily log, 

with readings taken at the commencement and completions of daily 
operations and at midday. 

 
.3 Hot Weather Requirements: 

 
.1 When wall surfaces or ambient temperatures reach 25°C, protect new 

work from rapid drying by providing burlap protection kept misted as 
necessary to control drying and shrinkage, or by protecting freshly laid 
masonry by means of waterproof, non-staining coverings, as approved 
by the Consultant. 

 
.2 Temperatures of masonry at the time of installation and within 12 hours 

after shall not exceed 49°C. During warm sunny weather, avoid repointing 
areas that will be exposed to direct sunlight unless precautions are taking 
to avoid exceeding the specified maximum temperature. 

 
.4 Keep masonry dry using waterproof, non-staining coverings that extend over walls 

and down sides sufficient to protect walls from wind-driven rain, until masonry 
work is completed and protected by flashings or other permanent construction. 
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1.3 Submittals 
 

.1 Submit manufacturer data sheets for all materials to be used on site. 
 
.2 Provide replacement masonry samples and associated components for the Owner to select for 

all masonry unit types and finishes required for the project.  The Owner will retain the 
submittal. 

 
1.4 Quality Control and Qualifications 
 

.1 All work shall meet or exceed the more stringent of the manufacturer’s requirements or the 
requirements of this specification. 

 
.2 If requested by the Consultant, allow manufacturer’s representative to visit the site to provide 

progress reports for the duration of the project and/or testing of specific specialized 
components (e.g., retrofit masonry tie pull-out load testing).   

 
.3 Masonry work shall be carried out by an individual who is thoroughly trained and competent in 

all aspects of the work.  Work shall be overseen by Contractor’s personnel who have at least 
10 years of experience with masonry repairs.   

 
1.5 Mock-Ups 
 

.1 Prepare mock-ups (2’ x 2’ typical wall area) for all different masonry repair types on the project 
for Consultant review prior to commencing full scale repairs.   

 
.2 The mock-ups shall be used to determine minimum standards of final aesthetics, joint profiles, 

etc., going forward.  When accepted, mock-ups can remain as part of the finished work.   
 
1.6 Design and Performance Requirements 
 

The following Codes and Standards apply to the materials and methods herein (most 
updated version shall apply): 
 
.1 CAN/CSA-A82, Fired Brick Masonry Made From Clay or Shale 
 
.2 CAN/CSA-A179, Mortar and Grout for Unit Masonry 
 
.3 CAN/CSA-A371, Masonry Construction for Buildings 
 
.4 ASTM C126, Standard Specification for Ceramic Glazed Structural Clay Facing Tile, 

Facing Brick, and Solid Masonry Units 
 
.5 CAN/CSA-A165.1, Concrete Block Masonry Units 
 
.6 CAN/CSA-A165.2, Concrete Block Brick Units 
 
.7 CAN/CSA-A165.3, Prefaced Concrete Masonry Units 
 
.8 CAN/CSA-A370, Connectors for Masonry 
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PART 2 – MATERIALS AND PRODUCTS 
 
2.1 Manufactured Clay Brick Units 
 

Bricks shall conform to CAN/CSA-A82. All exterior bricks shall be exterior grade EG, type SW 
brick. Match replacement bricks as closely as possible with respect to size, texture, and 
colour, as approved by the Owner and Consultant. Reuse existing bricks where possible, as 
directed by the Consultant. 
 

2.2 Manufactured Concrete Brick Units 
 

Bricks shall conform to CAN/CSA-A165.2. Match new concrete bricks as closely as possible 
with respect to size, as approved by the Owner and Consultant. Unless otherwise noted, 
new concrete bricks do not need to match colour of existing masonry wall (i.e., not required 
to be tinted to match). 
 

2.3 Manufactured Concrete Block Units 
 

Blocks shall conform to CAN/CSA-A165.1 or A165.3.  Match new concrete block units as 
closely as possible with respect to size, finish and texture with existing block masonry wall, 
as approved by the Owner and Consultant.  

 
2.4 Masonry Accessories 

 
.1 Masonry tie-backs/anchors to CAN/CSA-A370-14:  new stainless steel components only, 

including horizontal ladder ties, corrugated strip ties, wire anchors, dovetail anchors, adjustable 
ties, plates and pintles, helical retrofit ties, etc., to match existing tie-backs, unless otherwise 
directed by Consultant.   

 
.2 Helical retrofit ties to pin veneer to back-up systems:  8mm stainless steel, “Spira-Lok” by Blok-

Lok, “DryFix” by Helifix or approved alternate.  Tie length to suit application, with embedment 
length as recommended by manufacturer to ensure sufficient pull-out resistance.   

 
.3 Horizontal retrofit ties to stitch distressed masonry together, to CAN/CSA-A37-14:  new 6mm 

diameter stainless steel components only, to be installed in mortar joints only: “Spira-Bar” by 
Blok-Lok, “HeliBar” system by Helifix or approved alternate.   

 
.4 Weephole/Drainage Vents:  Unless otherwise directed by Consultant, match existing pre-

fabricated weephole/drainage vents within repair areas.   
 
.5 Zinc-Rich Paint/Primer:  For exposed steel components.   
 
.6 Flexible Membrane Flashing: self-adhering ,composite membrane integrally laminated to a 

high-density polyethylene film.  Blueskin TWF by Bakor, or approved equivalent.   
 

2.5 General Conditions 
 

.1 All materials delivered to the site must be in the original packaging with unbroken seals and 
intact labels clearly identifying the products. 

 
.2 Use materials only in strict accordance with the manufacturer’s specifications, 

recommendations and best practice.   
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2.6 Consideration of Alternative Products  

 
Alternative products may be requested by the Contractor following award, however, the bid 
submission must be based on one of the above-accepted products.  The alternative product must 
meet or exceed the performance requirements of the above-accepted products, or will not be 
considered.  The Consultant has final authority to reject any proposed alternatives.   
 
 

PART 3 – EXECUTION 
 
3.1  Storage of Materials 

 
Store materials in a single temperature-controlled location. Maintain this area neat and clean 
at all times.  Keep materials from freezing.   

 
3.2 General 
 
 Consult and follow manufacturer’s recommendations at all times.   
 
3.3 Identification of Repair Locations 
 

If masonry replacement work is not 100% removal and replacement of entire wall sections, and only 
isolated locations require repair, Contractor to mark-out noticeably damaged/deteriorated/spalled units 
for Consultant review, prior to commencing with removals and replacement.  Obtain Consultant’s 
approval prior to proceeding with localized replacements.  Take care not to damage/disturb adjacent 
masonry units not identified for replacement – no payment will be made for these units if accidentally 
damaged during adjacent removals.   
 

3.4 Installation and Sequencing 
 
 .1 Perform work in accordance with CSA-A371 except where specified otherwise. 
 

.2 Perform removals from the upper most masonry unit and proceed down. At all times ensure 
that masonry adjacent to the work area is fully supported against vertical and lateral 
movement.   

 
.3 Do not remove more than 600mm lengths of non-load bearing masonry at one time, unless 

Consultant has reviewed and approved the removal process.   
 
.4 Take care not to damage adjacent masonry units not identified for replacement.   
 
.5 Unless otherwise noted, salvage existing brick units for Consultant review.  Those units in 

good condition and approved by the Consultant to be re-used and re-instated in new works. 
 

.6 Within the removal areas, repair back-up wall as required to provide a sound substrate for 
anchorage.  Notify Consultant of any locations where repair is extensive.   

 
.7 Within the removal areas, clean/coat any exposed steel components with two coats of zinc-rich 

paint/primer.  Where deteriorated is excessive, notify Consultant for review – isolated 
replacement may be necessary. 

 
.8 Within the removal areas, install/repair flexible through-wall flashing over shelf angles and 

other exposed components where encountered. 
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.9 Reinstate masonry units: 
 

.1 Build masonry plumb, level and true to line, with vertical joints in alignment.  Install new 
masonry units to match existing lines and levels.  Install new tie-backs/anchors to 
match existing locations, unless otherwise directed by Consultant.  Do not penetrate 
any through-wall flashings with masonry connectors or ties – may need to locally adjust 
spacing in some locations.  Take measures to monitor drilled hole depths to avoid 
damaging interior elements.  Monitor for variations in wall cavity and back-up wall 
thicknesses.  New masonry ties to be installed in mortar joints and not brick units 
unless approved by the Consultant.   

 
.2 Layout coursing and bond to achieve correct coursing heights, and continuity of 

bond above and below openings, with minimum cutting. Bond, coursing height, 
and jointing to match existing. 

 
.3 Mix brick units within each pallet and with other pallets (and with salvaged brick 

units) to ensure uniform blend of colour and texture. 
 

.4 Allow joints to set just enough to remove excess water, and then tool to match 
existing joint profile. 

 
.5 Except in cold weather, wet bricks having an initial rate of absorption exceeding 

1g/minute/1000mm2. Wet to uniform degree of saturation, 3 to 24 hours before 
laying, and do not lay until surface dry. 

 
.6 Install weephole vents where previously installed.  If new vents, install maximum 

600mm o/c spacing.  Take care to keep wall cavity free of debris and mortar 
droppings.   

 
3.5 Installation of Helical Retrofit Ties 
 

.1 Install ties as per manufacturer’s recommendations, with spacing as per CSA-A371.  Ensure 
ties are installed into suitable structural back-up components.   

 
.2 Ties to be installed through mortar joints only, not brick face, unless approval provided by the 

Consultant.  Following tie installation, plug installation holes with mortar. 
 
3.6 Installation of Lateral Crack Stitching Ties 
 

.1 Where directed by the Consultant, rake out existing horizontal mortar joints every four (4) brick 
courses vertically, unless otherwise specified.  Depth of slot as per manufacturer’s 
recommendations.  Extend the removals to allow for reinforcement to extend 500mm on either 
side of the crack to be repaired.  Where crack is within 500mm from end of wall or opening, 
continue around corner for 100mm. 

 
.2 For solid masonry walls in excess of 300mm width and cavity walls where both wythes are 

cracked, the wall must be stitched on both sides.   
 
.3 Install ties as per manufacturer’s recommendations, using system approach including suitable 

grout/bonding agent, tie component.  Following tie installation, repoint mortar joint to match 
existing joints.   
 

3.7 Finishing and Cleaning 
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.1 Where isolated masonry replacements or mortar joint repointing are completed on finished 
(painted) walls (i.e., typical interior concrete block walls), repaint affected areas/locations to 
match existing finishes and extend 1m in all directions (squared-off areas), or paint entire 
sections or walls where noted.  Square-off all new painted areas.  Finish colour to be approved 
by Owner in advance of repainting.   

 
.2 Clean all dust, mortar droppings, or other stains on masonry or other surfaces as the work 

progresses. Perform further cleaning after the mortar has set and cured. Clean masonry with 
stiff natural bristle brush and clean water only. Vinegar or chemicals shall not be used without 
approval of the Consultant. 

 
END SECTION 04 01 00 
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PART 1 - GENERAL 

 
1.1 Description 
 

This section specifies the materials and methods for masonry mortar and grout. 
 
1.2 Environmental Conditions 
 

.1 Store, handle and install materials in accordance with manufacturer’s written 
recommendations. 

 
.2 When working in temperature extremes, follow manufacturer’s recommendations.   

 
1.3 Submittals 

 
.1 Submit manufacturer data sheets for all materials to be used on site. 
 
.2 Submit all test reports for review by Consultant. 
 
.3 If mortar joint colour/texture is not standard, provide colour samples for Owner to select.  

Obtain samples of existing mortar from below surface of existing joints.  Do not include 
soiler/stained mortar.   

 
.4 For pre-bagged mixes, supply factory-coloured mortar to match existing “clean” mortar 

colour.   
 

1.4 Field Review and Testing 
 

.1 Notify the Consultant 48 hours prior to installation. 
 
.2 Mortar Testing: 

 
.1 Testing will be performed by an independent testing agency approved by the 

Consultant. Testing procedures in accordance with CAN/CSA A179. 
 
.2 If repair quantities justify, as deemed by the Consultant, provide three standard 

cubes per day for testing compressive strength of mortar. Samples will be taken 
randomly from batches of mortar being placed.  One specimen will be tested at 7 
days, and two specimens will be tested at 28 days to determine compliance with 
the requirements of these specifications. 

 
1.5 Quality Control and Qualifications 

 
.1 All work shall meet or exceed the more stringent of the manufacturer’s requirements or the 

requirements of this specification. 
 
.2 If requested by the Consultant, allow manufacturer’s representative to visit the site to provide 

progress reports for the duration of the project.   
 
.3 Masonry work shall be carried out by an individual who is thoroughly trained and competent 

in all aspects of the work.  Work shall be overseen by Contractor’s personnel who have at 
least 10 years of experience with masonry repairs.   
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1.6 Design and Performance Requirements 
 

The following Codes and Standards apply to the materials and methods herein (most updated 
version shall apply): 
 
.1 CAN/CSA-A179, Mortar and Grout for Unit Masonry 

 
PART 2 - MATERIALS AND PRODUCTS 
 
2.1 Water 

 
Water shall be potable and free from contaminants and deleterious materials such as acids, alkalis, 
and organic materials in accordance with CAN/CSA-A179. 

 
2.2 Mortar 
 
 By volume proportions to CAN/CSA-A179, Type N: 
 
 .1 Portland Cement:  1 part, to CAN/CSA-A5, Type GU.   
 .2 Hydrated Lime:  1 part, to ASTM C206, Type SA 

.3 Aggregate: 6 parts masonry sand, colour pigment not to exceed 10 percent of cementitious 
ingredients by weight.  Sand cleaned and graded to ASTM C144. 

  
2.3 Pre-Bagged Mortars 

 
Pre-bagged Type N mortar, CAN/CSA-A179 low alkali content cement with white, type 10, non- 
staining Portland cement and pre-mixed aggregate (standard grey/beige aggregate, not white silica 
sand): 

 
Manufacturer Product 

Daubois Betomix Plus Type N 
Baselite Concrete Products Mortartek, 1:1:6 mortar mix 
Or approved equivalent  

 
2.4 Grout 
 
 Grout proportions by volume to CAN/CSA-A179, Table 3  
 
2.5 General Conditions 

 
.1 All materials delivered to the site must be in the original packaging with unbroken seals and 

intact labels clearly identifying the products. 
 
.2 Use materials only in strict accordance with the manufacturer’s specifications, 

recommendations and best practice.   
 

2.6 Consideration of Alternative Products  
 
Alternative products may be requested by the Contractor following award, however, the bid 
submission must be based on one of the above-accepted products.  The alternative product must 
meet or exceed the performance requirements of the above-accepted products, or will not be 
considered.  The Consultant has final authority to reject any proposed alternatives.   
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PART 3 – EXECUTION 
 
3.1  Storage of Materials 
 

Store materials in a single temperature-controlled location. Maintain this area neat and clean 
at all times.  Keep materials from freezing.   
 

3.2 General 
 
.1 Consult and follow manufacturer’s recommendations at all times.   
 
.2 Mix masonry mortar in accordance with CAN/CSA-A179 or manufacturer’s 

recommendations, except where specified otherwise.   
 
.3 Mix mortar in small batches for immediate use only.   
 
.4 Use mortar within 2.5 hours when air temperature is less than 25°C, and within 1.5 hours 

when air temperature is 25°C or higher, or as directed by manufacturer. 
 
3.3 Cleaning 

 
Clean all mortar droppings on masonry or other surfaces as the work progresses. Perform further 
cleaning after the mortar has set and cured. Clean masonry with stiff natural bristle brush and clean 
water only. Vinegar or chemicals shall not be used without approval of the Consultant 

 
END SECTION 04 05 13 
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PART 1 - GENERAL 

 
1.1 Description 

 
This section describes the materials and methods for masonry joint repointing. 
 

1.2 Submittals 
 
 Refer to Section 04 05 13. 
 
1.3 Field Review and Testing 
 

.1 Notify the Consultant for review of the following: 
 

.1 Identification of deteriorated, cracked or damaged mortar joints prior to removals. 
 

.2 Completion of Consultant-approved removal areas – to confirm repair quantities prior 
to joint repointing. 

 
1.4 Quality Control and Qualifications 
 

.1 All work shall meet or exceed the more stringent of the manufacturer’s requirements or the 
requirements of this specification. 

 
.2 Masonry work shall be carried out by an individual who is thoroughly trained and competent 

in all aspects of the work.  Work shall be overseen by Contractor’s personnel who have at 
least 10 years of experience with masonry repairs.   

 
1.5 Mock-Ups 

 
.1 Prepare mock-ups (1m typical length) for all different mortar joint types on the project for 

Consultant review prior to commencing full scale repairs.   
 
.2 The mock-ups shall be used to determine minimum standards of final aesthetics, joint 

profiles, etc., going forward.  When accepted, mock-ups can remain as part of the finished 
work.   

 
1.6 Design and Performance Requirements 
 

The following Codes and Standards apply to the materials and methods herein (most updated 
version shall apply): 

 
.1 CAN/CSA-A179, Mortar and Grout for Unit Masonry 
 
.2 CAN/CSA-A371, Masonry Construction for Buildings 

 
PART 2 - MATERIALS AND PRODUCTS 

 
2.1 Mortar Materials 

 
Refer to Section 04 05 13 
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PART 3 - EXECUTION 

 
3.1 General 

 
Perform work in accordance with CAN/CSA-A371. 
 

3.2 Identification of Repair Locations 
 
Contractor to mark-out noticeably damaged/deteriorated/cracked joints for Consultant review, prior 
to commencing with removals and replacement.  Obtain Consultant’s approval prior to proceeding 
with localized repointing.  Take care not to damage/disturb adjacent lengths not identified for 
replacement – no payment will be made for these lengths if accidentally damaged during adjacent 
removals.   
 

3.3 Repointing 
 
.1 Raking Joints: 
 

.1 Following approval by the Consultant, rake unsound joints free of deteriorated and  
loose mortar, dirt and other materials. The Contractor shall replace all masonry 
damaged as a result of the mortar removal process at no additional cost to the 
Owner. 

 
.2 Clean joints to full depth of deteriorated mortar, but in no case less than 25mm. All 

loosened or disintegrated materials beyond this point shall also be removed. Clean 
out voids and cavities encountered. Notify Consultant if deterioration is deeper than 
1/3 the depth of the masonry. 

 
.3 Make precautions to avoid damage to masonry units when removing mortar for 

repointing. 
 

.4 If using grinders or saws to remove mortar, sawcut at the centre of the joint so as not 
to damage the adjacent masonry units. Do not overcut into adjacent cladding or 
structural components. Stop sawcut short of removal limits and remove remaining 
mortar by hand using hammer and chisel. 

 
.5 Use hammer and chisels at ends and junctions of joints to cut the mortar removal 

square.  Rounded or feather edged terminations shall not be permitted. 
 

.6 Joints shall be washed clean of dust or debris prior to repointing. 
 

.7 Leave no standing water. 
 
.2 Repointing: 
 

.1 Dampen joints and completely fill with mortar. If surface of masonry units has worn 
rounded edges, keep pointing back from surface to keep same width of joint. Avoid 
feathered edges.     Pack mortar solidly into voids and joints. 

 
.2 Keep masonry damp but surface dry when new mortar is installed. 

 
.3 Build-up pointing in layers not exceeding 12mm in depth. Allow bottom layers to set 



MUSKOKA TS – EXTERIOR WALL REPAIRS  PAGE 3 
BGIS PROFESSIONAL SERVICES   SECTION 04 05 15 – MORTAR REPOINTING 
 

before applying subsequent layers. Maintain joint width. 
 

.4 New joints shall be packed tightly in thin layers and tooled to match existing. 
 

.5 Remove excess mortar from masonry face before it sets. Finish jointing neatly as 
specified. 

 
.6 Provide drainage vents/weepholes where previously existing.  Where new vents, 

install at maximum 600mm spacing.   
 
3.4 Finishing, Protection and Cleaning 
 

.1 At the end of the work day, ensure that all areas of mortar removal are adequately protected 
from penetration of rainwater, snow or other precipitation.   

 
.2 During the course of the work, project adjacent finished work against damage, which may be 

caused by on-going work.  
 
.3 Clean all dust, mortar droppings, or other stains on masonry or other surfaces as the work 

progresses. Perform further cleaning after the mortar has set and cured. Clean masonry with 
a stiff bristle brush and clean water only. Vinegar or chemicals should not be used without 
prior approval from the Consultant. 

 
.4 Where isolated mortar joint repointing is completed on finished (painted) walls (i.e., typical 

interior concrete block wall repointing), repaint affected areas/locations to match existing 
finishes and extend 1m in all directions (squared-off areas), or paint entire sections or walls 
where noted.  Square-off all new painted areas.  Finish colour to be approved by Owner in 
advance of repainting.   

 
 

END SECTION 04 05 15 
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PART 1 – GENERAL 
 
1.1 Description 

 
This section specifies the supply and installation of vapour-permeable weather barrier 
materials that form an air-resistive barrier and act as the water-resistive drainage plane in the 
drainage cavity of exterior wall assemblies. The drainage cavity will be constructed to direct all 
water that penetrates the exterior cladding out of the wall assembly.     

 
1.2 Environmental Conditions 
 

Do not install materials during periods of rainfall or wetting unless sufficient weather protection 
is provided, in order to protect underlying moisture-susceptible components.    
 

1.3 Submittals 
 

Submit manufacturer data sheets for all materials to be used on site. 

1.4   Mock-ups 
 

If requested, include drainage cavity construction in the wall mock-up.  
 
PART 2 – MATERIALS AND PRODUCTS 
 
2.1 Weather Barrier 

 
Tyvek CommercialWrap by Dupont, or approved alternate.   
 

2.2 Seam Tape 
 
.1         Tuck Tape by Cantech.    

 
.2         Tyvek Tape by DuPont.  
 
.3 Or, other similar tape approved by weather barrier manufacturer.  

 
2.3 Strapping 

 
.1 Strapping to be solid wood or plywood.  

 
.2 All strapping to be pressure treated with wood preservative in accordance with 

CAN/CSA O80, as per below:    
 

Product  Pressure Treatment  Field Treatment  
Solid wood  ACQ-C or ACQ-D (4.0 kg/m3), or 

CA-B (1.7 kg/m3)  
2.0% solution of copper 
naphthenate  

Plywood  CCA (4.0 kg/m3)  2.0% solution of copper 
naphthenate  

 
.3 All cuts and/or areas where untreated wood has been exposed must be field-treated. 

Use Cut-and-Seal Pressure Treated Wood Sealant or approved alternate for field 
treatment.  
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.4 Strapping size to be 38mm x 19mm for solid wood or 50mm x 19mm for plywood, 

unless otherwise approved by the Consultant.  
 

2.4 Fasteners 
 
.1 For temporary water resistive barrier support: 25mm wide crown minimum x 12mm 

deep U staples.  
 

.2 For strapping: Hot dipped galvanized or stainless steel 8d common nails rated for use 
with pressure treated materials.   

 
2.5 Insect Screen 

 
Standard fiberglass mesh. Nominal mesh count to be 18 x 16.     
 

2.6 Detail Waterproofing 
 
Self-adhered modified bitumen waterproofing sheet, compatible with weather barrier, to be 
approved by weather barrier manufacturer.   
 

2.7 General Conditions 
 

.1 All materials delivered to the site must be in the original packaging with unbroken seals and intact 
labels clearly identifying the products. 

 
.2 Use materials only in strict accordance with the manufacturer’s specifications, recommendations 

and best practice.   
 

2.8 Consideration of Alternative Products  
 
Alternative products may be requested by the Contractor following award, however, the bid submission 
must be based on one of the above-accepted products.  The alternative product must meet or exceed 
the performance requirements of the above-accepted products, or will not be considered.  The 
Consultant has final authority to reject any proposed alternatives.   

 
PART 3 – EXECUTION 
 
3.1   Storage of Materials  

 
Store materials in a single temperature-controlled location. Maintain this area neat and clean at 
all times.  Keep materials from freezing.   
 

3.2  General  
 
Consult and follow manufacturer’s recommendations at all times.     
 

3.3 Identification of Repair Locations 
 

If barrier installation work is not 100% building/elevation coverage, and only isolated/specific locations 
require installation, Contractor to confirm specific areas/locations with Consultant, prior to commencing.   
 



                                                                                                                                                                   
MUSKOKA TS – EXTERIOR WALL REPAIRS  PAGE 3 
BGIS PROFESSIONAL SERVICES   SECTION 07 25 00 - ABOVE GRADE WEATHER BARRIER 
 

3.4 Weather Barrier Installation   
 

.1 Install weather barrier horizontally. Start at the bottom of the wall so barrier is shingle 
lapped up the wall. Maintain the barrier plumb and level.   
 

.2 Lap all vertical edges of weather barrier a minimum of 300mm. Stagger all vertical 
joints a minimum of 600mm.   
 

.3 When interfacing with other waterproofing materials, provide a minimum 100mm 
overlap.    

 
.4 Apply detail self-adhered waterproofing around all penetrations. Shingle lap weather 

barrier with self-adhered waterproofing.  
 

.5 Temporarily secure weather barrier with staples at horizontal lap joints. Permanently 
secure weather barrier with vertical strapping.   
 

.6 Tape all vertical and horizontal seams with approved seam tape. Seal any tears or 
cuts in the weather barrier where observed or directed by Consultant.   
 

3.5 Strapping Installation   
 

.1 Install vertical strapping over all wall studs, to a maximum of 600mm o/c. Install 
additional strapping where required to support exterior wall cladding, while ensuring 
strapping does not exceed 20% of any wall area.  
 

.2 Secure strapping with nails spaced at 300mm o/c. Replace split strapping.  
 
.3 Install insect screen at the top and bottom of wall areas such that entry of insects is 

prevented into the drainage cavity. Minimize the laps required in the insect screen. 
Provide 300mm lap in insect screen where required.  

 
3.6 Cleaning  
 

Leave finished work area in a neat condition and remove any debris/materials on a daily basis.   
   

END SECTION 07 25 00 
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PART 1 - GENERAL 
 
1.1 Description 
 

This section specifies the supply and installation of prefinished sheet steel siding/cladding and trim. 
 
1.2 Environmental Conditions 

 
 Install only in suitable environmental conditions. 

 
1.3 Submittals 
 

.1 Provide steel cladding samples (colour and profile/finish/style) for the Owner to select 
from.  The Owner will retain the submittal.   Where project site has existing metal 
cladding, provide comparable samples for Owner review.    

 
.2 Submit engineered shop drawings for the steel cladding for Consultant review and 

approval.  Shop drawings to indicate: 
  

.1 Engineer’s provincial designation within the proper jurisdiction for project 
location. 

  
 .2 Wind load resistance and reference to applicable Code requirements. 
 

.3 Panel layout, profiles and components including anchorage, accessories, finish 
colours and textures, etc.  Include details showing thicknesses and dimensions 
of various system components, locations of joints and gaskets, fastening and 
anchoring methods, configuration and location of movement joints, etc.   

 
.4 Maximum allowable spacing of panel stiffeners to prevent visible deflection of 

panels. 
 
.5 Drainage paths and interface with adjacent cladding and trim, and other building 

components.   
 
1.4 Quality Control and Qualifications 
 

.1 All work shall meet or exceed the more stringent of the manufacturer’s requirements or the 
requirements of this specification. 

 
.2 Steel cladding installation shall be carried out by an installer who is thoroughly trained and 

competent in all aspects of the work, and is approved by the cladding manufacturer to install 
their systems.  Work shall be overseen by Contractor’s personnel who have at least 10 years 
of experience installing steel claddings.   

 
.3 If requested by the Consultant, steel cladding manufacturer to visit the project site to review 

installation and provide site visit report indicating acceptance.   
 
1.5  Mock-Ups 
 

Prepare mock-ups before commencing general installation, including typical horizontal and 
vertical interfaces, terminations, interfaces with window head/sill/jamb, base of walls, parapets, 
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expansion joints, etc.  Include any waterproofing/drainage details with adjacent components.    
 

1.6 Design and Performance Requirements 
 

.1 Cladding system to be designed to current Code and any local regulations. 
 

.2 Cladding system to allow for thermal movement without buckling, joint failure, or 
compromising the integrity of the panels.   

 
.3 Cladding system to be designed and installed as a dry seal system.  Sealant (caulking) of 

panel joints not acceptable, except at interfaces to adjacent cladding systems or openings 
(windows/doors), unless otherwise noted in the specifications.  All joints are required to 
incorporate joint strip closures. 

 
.4 Panel joints are permitted only at corners. 
 
.5 Provide stiffeners as required to prevent deflection, oil canning, buckling or other forms of 

warping. 
 
.6 Cladding system to allow for drainage of incidental water and back-venting. 
 
.7 Cladding system to be designed, supplied, and installed as a non-progressive panel system, 

allowing flexibility of application from any direction, with the ability to replace individual panels 
without damaging adjacent panels.   

 
PART 2 - MATERIALS AND PRODUCTS 
 
2.1 Steel Cladding 
 

.1 20 gauge prefinished steel cladding, manufactured by VicWest or approved 
alternate.  Where project site has existing metal cladding, provide similar profiles 
for approval/review.   

 
.2 Cladding gauge may be reduced based on engineering design by cladding system 

manufacturer. 
 
2.2 Accessories 
 

Provide clips, fasteners, girts, supports, gaskets, stiffeners and other accessories to meet the intent of the 
work, and as recommended by the cladding system manufacturer.  All fasteners to be stainless steel or 
suitably coated/protected to prevent corrosion or galvanic action.   
 

2.3 General Conditions 
 

.1 All materials delivered to the site must be in the original packaging with unbroken seals and 
intact labels clearly identifying the products. 

 
.2 Use materials only in strict accordance with the manufacturer’s specifications, 

recommendations and best practice.   
 

2.4 Consideration of Alternative Products  
 
Alternative products may be requested by the Contractor following award, however, the bid 
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submission must be based on one of the above-accepted products.  The alternative product must 
meet or exceed the performance requirements of the above-accepted products, or will not be 
considered.  The Consultant has final authority to reject any proposed alternatives.   

PART 3 – EXECUTION 
 

3.1  Storage of Materials 
 
Store materials in a dry location, protected from direct weathering.  Ensure precautions are 
taken to prevent scratching, abrading, denting or other physical damage to the panels until 
the project is turned over to the Owner.   

 
3.2 General 
 
 Consult and follow manufacturer’s recommendations at all times.   
 
3.3 Identification of Repair/Replacement Locations 
 

If cladding replacement/installation is not 100% of the wall surfaces, and only isolated locations 
require repair or installation, Contractor to mark-out locations for Consultant review, prior to 
commencing with removals and replacement, or new installation.  Obtain Consultant’s approval prior 
to proceeding. 

 
3.4 Fabrication 
 

.1 Follow the manufacturer’s recommendations and requirements at all times. 
 
.2 Form bends with straight, sharp lines.  Double-back exposed and/or cut edges 25mm.  Leave 

no unfinished metal exposed. 
 
.3 Panels to be free from warping, oil canning, buckling, dents, scratches, marks or other 

flaws.  
 
.4 Small scratches or blemishes to be repaired as recommended by the manufacturer, 

to match panel colour and finish.  The Consultant reserves the right to reject any 
damaged panels.   

 
.5 Provide protection of sheet metal, as necessary, to prevent scratches or damage. The 

Consultant reserves the right to reject damaged or scratched sheet metal, including 
damage that occurs from other project work that occurs after the sheet metal installation 
until project is turned over to the Owner. 

 
3.5 Preparation Work 
 

Prior to installation of cladding system, Contractor to examine the parts of the exterior and structure 
affecting the work.  Remove or replace any damaged components that may compromise panel 
attachment/securement.  Confirm that suitable substrates are provided.   

 

3.6 Installation 
 

.1 Install panels and panel accessories in accordance with the approved shop drawings and the 
manufacturer’s written instructions. 

 
.2 Do not install damaged panels. Repair or replace any damaged panels. 
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.3 Shim girts as per manufacturer’s requirements, to provide a flush surface for cladding 

securement.   
.4 Apply bituminous paint/flexible membrane flashing on surfaces in contact with concrete 

to provide adequate separation of dissimilar materials. 
 
.5 Provide sealants at intersections of adjacent claddings, openings, etc.  Provide 

flashings as per approved shop drawings.   
3.7 Cleaning and Handover 
 

.1 All components shall be protected from other building materials or construction activities 
during and after installation, until handover to the Owner. 

 
.2 Remove any protective films and labels from exposed surfaces and thoroughly clean as 

recommended by the manufacturer.  Wipe surfaces dry using soft clothes. 
 
.3 Touch-up any minor damage as per manufacturer’s recommendations.  Consultant has 

the right to reject damaged panels and request new panels if the damage is still visible 
following touch-up repairs.   

 
END SECTION 07 46 00 



MUSKOKA TS – EXTERIOR WALL REPAIRS  PAGE 1 
BGIS PROFESSIONAL SERVICES   SECTION 07 92 13 – JOINTS SEALANTS 
 

PART 1 – GENERAL 
 
1.1 Description 

 
This section specifies the materials and methods for work involving joint sealants 
(caulking). 

 
1.2 Environmental Conditions 

 
.1 Apply primers and sealant materials only to surfaces which are structurally sound and 

completely dry, at air and material temperatures within acceptable ranges established by 
manufacturer's specifications. Should it become necessary to apply sealants at 
temperatures below 5°C, inform the Consultant and consult the sealant manufacturer’s 
representative. Proceed on their written instructions only. 
 

.2 When working in cold temperatures, follow manufacturer’s recommendations at all times. 

1.3 Submittals 
 

.1 Submit manufacturer data sheets for all materials to be used on site. 

.2 Provide colour samples (manufacturer brochures or sample boards) for the Owner to select 
sealant finishes for all sealant types to be completed for the project.  The Owner will retain the 
submittal. 

1.4 Field Review and Testing 
 

.1 The Consultant may perform on-site adhesion testing throughout the work areas. Repair 
all test locations at no additional cost to the Owner. 

 
.2 The Contractor shall arrange for the sealant manufacturer’s representative to inspect 

the work and perform on-site adhesion testing at mock-up locations or at regular 
intervals during the work if requested by the Consultant. Repair adhesion tests at no 
additional cost to the Owner. Provide written project recommendations from the 
manufacturer’s representative, including observations made during site visits and 
adhesion test results. 

 
.3 Notify the Consultant for review of surface preparation prior to sealant application at 

project commencement or arrange to have sealant manufacturer's representative 
visit the site prior to applying any material, in order to approve general surface 
preparation. 

 
.4 Sealants and associated primers for use with EIFS shall be tested in accordance with 

ASTM C1382, “Test Method for Determining Tensile Adhesion Properties of Caulking When 
Used in Exterior Insulation and Finish Systems (EIFS) Joints”. The results shall 
demonstrate that the sealant is suitable for application to the specific EIFS products 
involved. 

 
1.5 Quality Control and Qualifications 
 

.1 All work shall meet or exceed the more stringent of the manufacturer’s requirements or the 
requirements of this specification. 

 



MUSKOKA TS – EXTERIOR WALL REPAIRS  PAGE 2 
BGIS PROFESSIONAL SERVICES   SECTION 07 92 13 – JOINTS SEALANTS 
 

.2 If requested by the Consultant, allow manufacturer’s representative to visit the site to provide 
progress reports for the duration of the project.   

 
.3 Surface preparation and sealant installation shall be carried out by an applicator who is 

thoroughly trained and competent in all aspects of the work.  Work shall be overseen by 
Contractor’s personnel who have at least 10 years of experience installing sealant.   

 
1.6 Mock-Ups 
 

.1 Prepare mock-ups for all different sealant applications encountered on the project for Consultant 
review prior to commencing full scale installation.   

 
.2 The mock-ups shall be used to determine minimum standards of final aesthetics, joint profiles, 

etc., going forward.  When accepted, mock-ups can remain as part of the finished work.   
 
PART 2 – MATERIALS AND PRODUCTS 
 
2.1 Exterior Sealants 
 

.1 Polyurethane and Hybrid Polymer Sealants:  For concrete, masonry, wood siding, fibre cement 
siding, metal-to-masonry and masonry-to-masonry joints: 

 
Manufacturer Product 

BASF MasterSeal NP 1 
BASF MasterSeal NP 100 
Sika Sikaflex 15 LM 
Tremco Dymonic 100 
Tremco Dymonic FC 
Or approved equivalent  

 
.2 Silicone Sealants:  For metal-to-metal, glass-to-metal, vinyl-to-glass, vinyl-to-vinyl or other 

applications where the sealant will not be painted over: 
 

Manufacturer Product 
Dow Dowsil 795 Silicone Building Sealant 
GE (Momentive Performance Materials) SCS2000 SilPruf 
Tremco Spectrem 2 
Or approved equivalent  

 
.3 Sealants for EIFS: For field-applied sealants, use ultra-low modulus, neutral-cure sealant: 
 

Manufacturer Product 
Dow Dowsil 790 Silicone Building Sealant 
GE (Momentive Performance Materials) SCS2700 SilPruf LM 
Tremco Spectrem 1 
Tremco Spectrem 3 
Or approved equivalent  

 
.4 Preformed Silicone Seal for EIFS:  For crack repairs in EIFS systems, may use preformed 

silicone seals: 
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Manufacturer Product Adhesion Sealant 
Dow Dowsil 123 Silicone Seal Dowsil 795 Silicone Building 

Sealant 
GE (Momentive 
Performance Materials) 

UltraSpan US1100 SCS2000 SilPruf 

Tremco Spectrem Simple Seal Spectrem 1 
Or approved equivalent   

 
.5 Sealants for Use with Pedestrian or Vehicular Traffic-Topping Coatings:  For cant beads, sealing 

cracks, or routed joints beneath pedestrian or vehicular coatings, refer to specific 
recommendations from traffic topping coating manufacturer. 

 
2.2 Interior Sealants 

 
.1 Interior Air Seals:  Single-component, acrylic latex sealant: 
 

Manufacturer Product 
MasterBuilders MasterSeal 520 
GE (Momentive Performance Materials) RCS20 
Tremco Tremflex 834 
Or approved equivalent  

 
.2 Acoustical Sealants:  Single-component, non-skinning, non-hardening, synthetic rubber sealant: 
 

Manufacturer Product 
Tremco Acoustical/Curtainwall Sealant 
Or approved equivalent 

 
2.3 Solvents and Primers 
 

.1 Solvents/cleaners for surfaces to receive sealant shall be compatible with the surfaces to 
receive the cleaner (i.e., solvent). The sealant manufacturer shall recommend and approve in 
writing the cleaner type(s) for each sealant used in the project.  Where possible, use 
environmentally-friendly cleaners versus harsher chemicals (i.e., MEK).   
 

.2 Primers shall be recommended by the sealant manufacturer for surfaces to be adhered to 
and shall not be detrimental to the surface to which it comes in contact. 

 
2.4 Accessories 
 

.1 Joint backing to be used to control depth of joint to recommended thickness of sealant and to 
prevent three-sided adhesion.  Ensure joint backing materials are compatible with all primers 
and sealants: 

 
.1 Backer Rod:  extruded polyolefin foam, closed-cell, circular shape, non-gassing and 

having a diameter 25% larger than the joint width.  
 
.2 Bond Breaker Tape:  Pressure sensitive plastic tape that will not bond to sealants - 3M 

“Bond Breaker” Tape, Bron “Bondbreaker” Tape, painters tape, or application of a wax 
crayon onto the substrate to prevent three-sided adhesion. 

 
 .2 Void Fillers:   
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.1 For large voids and cavities, pack lightweight, inorganic glass fibre batts, sized for 25% 
compression.   

 
.2 For small voids and cavities, use a single-component, non-solvenated polyurethane 

foam, conforming to CAN/CGSB-51.23 (latest edition) “Spray-Applied Rigid Polyurethane 
Cellular Plastic Thermal Insulation such as Dow Chemical “Enerfoam”, Adfast “Adfoam 
1885-2) or approved equivalent.   

 
.3 Cleaning cloths for solvent cleaning of surfaces prior to sealant application shall be clean, white, 

solvent resistant cloths.  Coloured cloths shall not be used.  Change cloths frequently during 
work.   

 
.4 Cleaning Agents:  as approved by sealant manufacturer.  Where possible, use 

environmentally-friendly cleaners versus harsher chemicals (i.e., MEK).   

2.5 General Conditions 
 

.1 All materials delivered to the site must be in the original packaging with unbroken seals and intact 
labels clearly identifying the products. 

 
.2 Use materials only in strict accordance with the manufacturer’s specifications, recommendations 

and best practice.   
 

2.6 Consideration of Alternative Products  
 
Alternative products may be requested by the Contractor following award, however, the bid submission 
must be based on one of the above-accepted products.  The alternative product must meet or exceed 
the performance requirements of the above-accepted products, or will not be considered.  The 
Consultant has final authority to reject any proposed alternatives.   

 
PART 3 – EXECUTION 
 
3.1   Storage of Materials 

 
Store materials in a single temperature-controlled location. Maintain this area neat and clean at 
all times.  Keep materials from freezing.   

 
3.2 General 
 
 Consult and follow sealant manufacturer’s recommendations at all times.   
 
3.3 Identification of Repair Locations 
 

If sealant replacement work is not 100% removal and replacement, and only isolated locations require 
repair, Contractor to mark-out noticeably failed sealant joints for Consultant review, prior to commencing 
with removals and replacement.  Obtain Consultant’s approval prior to proceeding with localized 
replacements.   
 

3.4 Surface Preparation 
 

.1 Remove all existing sealant and backing material to expose a sound substrate, without 
damaging adjacent finishes or causing damage to the substrate. 
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.2 For concrete and masonry surfaces, remove dust, paint, loose mortar and other 

foreign matter by brushing and vacuuming or blowing air, as recommended by sealant 
manufacturer.   

 
.3 For ferrous and metal surfaces, remove dust, silt, scale, oxidation and coating by 

scraping, wire brushing or grinding, as recommended by sealant manufacturer.   
 
.4 Rake out any joints, cracks and crevices to receive sealant, to a depth measuring half 

the joint width.   
 
.5 Clean all surfaces to receive sealant by wiping with a clean cloth saturated with 

recommended cleaning solvent and by following immediately with another clean cloth 
to wipe the surface dry. Clean only as much area as can be sealed in one hour. If 
cleaned areas are exposed to rain or contaminants (dirt, dust, etc.), the surface must 
be cleaned again. 

 
3.5 Priming 
 

.1 If recommended, prime surfaces to receive sealant as per the manufacturer's 
specifications. Follow the manufacturer’s recommendations for application and 
cure time. 

 
.2 Take sufficient precautions to prevent staining of adjacent surfaces. Do not apply primer to 

the backer rod/bond breaker. Where necessary to protect adjacent surfaces, mask 
surfaces with suitable tape prior to primer and/or sealant installation. 

 
.3 If primed areas are exposed to rain or contaminants (dirt, dust, etc.), the surface must be cleaned 

and re-primed. 
 
.4 Protect the surfaces that do not require primer.  If primer is installed accidentally on surfaces 

other than those specified, it shall be removed immediately with a clean cloth dampened with the 
manufacturer’s recommended cleaner.   

 
3.6 Joint Backing 
 

.1 At large open cavities, fill cavity with the approved void filler prior to the installation 
of the backer rod or bond breaker.   

 
.2 Install backer rod or apply bond breaker tape prior to sealant installation. 
 
.3 Tightly install backer rod without stretching, twisting, braiding or puncturing its outer skin. 
 
.4 Use an approved installation tool that is blunt surfaced and developed to 

accurately set the backer rod at the required depth to achieve recommended 
sealant profile. 

 
.5 Joint backing must be thoroughly dry. Do not install more joint backing/bond breaker 

tape than can be sealed in one working day. 
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3.7 Sealant Bead Profile 
 

.1 Maintain the minimum and maximum sealant depths as recommended by the 
manufacturer. Provide sealant depth that is half the joint width where possible. 
Increase average sealant size as required to accommodate application tolerances. 

 
.2 Unless otherwise approved by the Consultant, joint widths shall be greater than 

10mm. Identify any joint widths less than this width to the Consultant for direction, as 
“Band-Aid” joint profiles may be required, or the use of pre-fabricated seals/closure 
flashings. 

 
.3 Notify the Consultant of joints wider than 25mm. Application of sealant in several 

passes or incorporation of closure flashings/pre-fabricated seals may be required 
(depending on joint configuration, weather conditions, access and material type). 
Follow the manufacturer’s and Consultant’s recommendations for maximum joint 
width and application methods. 

 
.4 Provide a minimum bond surface of 6mm on each side of joint. 
 
.5 Provide a minimum of 6mm sealant depth for cap beads. 
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3.8 Sealant Application 
 

.1 Apply sealant using equipment approved by, and in accordance with, the 
manufacturer’s latest written instructions. 

 
.2 Where required to achieve clean, neat lines, apply masking tape to adjacent surfaces 

prior to application. 
 

.3 Immediately after application, tool the sealant to ensure firm, full contact with the faces of 
the joint. Neatly tool the surfaces to a slight concave profile. Avoid pulling the sealant out 
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of the joint by frequent cleaning of the tooling instrument. Surface of sealant to be smooth, 
free from ridges, wrinkles, sags, air pockets and embedded impurities. 

.4 Maintain existing drainage paths in joints and ensure paths are not blocked by the 
sealant material. 

 
.5 Do not place sealant in contact with incompatible materials, including bituminous 

products, unless no adverse effects are confirmed by the sealant manufacturer in 
writing. 

 
 Where silicone sealant applied to metal or glazing systems meets, and is to be sealed to 

polyurethane caulking, materials shall be selected to ensure proper adhesion. Silicone and 
polyurethane caulking shall be placed in contact with each other by wet to wet (prior to 
skinning over) and/or wet silicone to dry polyurethane application methods, as 
recommended by the manufacturer and confirmed to be acceptable by an on-site mock-up. 
The sealant shall be detailed to provide a watertight seal, including lapping in order to 
provide proper shedding of water flowing with gravity. Where initial lengths of sealant are 
required to assure the appropriate lap, apply silicone first. 

 
3.9 Cleaning 
 
 .1 Remove sealant smears and dropping on completion of sealant installation in affected areas: 

 
.1 For non-porous surfaces (i.e., metal and glass), immediately remove all excess sealant 

adjacent to the sealant joint as work progresses with a cleaning solvent recommended 
by the sealant manufacturer. 

 
.2 For porous surfaces (i.e., concrete and masonry), allow the sealant to develop initial cure, 

then remove by abrasion or other mechanical means.  Caution should be used to 
maintain original surface integrity. 

 
 .2 Remove masking tape immediately after tooling joints. 
 
 

END SECTION 07 92 13 



MUSKOKA TS – EXTERIOR WALL REPAIRS  PAGE 1 
BGIS PROFESSIONAL SERVICES   SECTION 09 97 13 – METAL REFINISHING & COATINGS 
 

PART 1 – GENERAL 
 
1.1 Description 

 
This section specifies the supply and installation of protective coatings to exterior 
metal components (steel, aluminum, etc.). 

 
1.2 Environmental Conditions 

 
.1 Ensure that temperatures during application are a minimum of +10°C and a maximum of 
 +35°C. Do not apply coatings when air temperature is expected to reach 0°C before 

paint is dry, unless confirmation is provided by coating manufacturer.   
  
.2 Do not apply coatings while the wind speed is greater than 20km/h, without adequate 

protection of adjacent surfaces due to potential overspray. 
 
.3 Do not apply coatings while the relative humidity is greater than 80%, unless confirmation is 

provided by coating manufacturer. The substrate temperature must be at least 5°C above the 
dew point while painting and curing. 

 
.4 Do not apply coatings in direct sunlight or when rain is expected, unless adequately 

protected.   
 
1.3 Submittals 
 

Submit several colour chip cards best matching the existing colour for Owner review and acceptance.  
The Owner will retain the submittal. 

1.4 Field Review and Testing 
 

.1 The Consultant may test paint adhesion in accordance with ASTM D 3359, Standard 
Test Methods for Measuring Adhesion by Tape Test. Repair all test locations at no 
additional cost to the Owner. 

 
.2 Notify the Consultant 48 hours in advance of primer and top coat installation, so tape 

testing can be completed. 
 

.3 Notify the Consultant when coating products will be delivered to site to ensure that all 
products have been delivered in original containers. 

 
.4 If requested by Owner or Consultant, arrange to have coating manufacturer's 

representative visit the site prior to applying any material, in order to approve 
general surface preparation. 

 
.5 Deficiencies shall be repaired in accordance with manufacturer's written instructions. 

 
.6 Inspection and testing of work done to repair deficiencies shall be paid for by the Contractor. 

 
1.5 Quality Control 
 

.1 All work shall meet or exceed the more stringent of the manufacturer’s requirements or the 
requirements of this specification. 
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.2 If requested by the Consultant, allow manufacturer’s representative to visit the site to provide 
progress reports for the duration of the project.   

 
PART 2 – MATERIALS AND PRODUCTS 
 
2.1 Exterior Paint and Accessories 

 
.1 The following paints are considered acceptable: 

 
Steel Surfaces 

Manufacturer Primer Base Coat Finish Coat 
ICI Devoe Devguard 4360 Devguard 4308 

(Gloss) or Devguard 
4336 (Semi-Gloss) 

Devguard 4308 
(Gloss) or Devguard 
4336 (Semi-Gloss) 

Sherwin Williams Kem Bond HS 
Universal Metal 
Primer B50 

Industrial Urethane 
Alkyd Enamel B54-
150 Series 

Industrial Urethane 
Alkyd Enamel B54-
150 Series 

 
 

Aluminum Surfaces 
Manufacturer Primer Base Coat Finish Coat 

ICI Devoe Interprime 198 
Universal Alkyd 
Primer 

Interlac 665 Alkyd Interlac 665 Alkyd 

Sherwin Williams Pro Industrial Pro-
Cryl Universal 
Primer or DTM 
Bonding Primer 

Industrial Urethane 
Alkyd Enamel B54-
150 Series, Pro 
Industrial DTM 
Acrylic, or Sher-
Cryl HPA 

Industrial Urethane 
Alkyd Enamel B54-
150 Series, Pro 
Industrial DTM 
Acrylic, or Sher-
Cryl HPA 

 
.2 Paint materials to be products of a single manufacturer and designated by the manufacturer to 

be compatible with the existing conditions and with each other.   
 
.3 All materials delivered to the site must be in the original containers with unbroken seals and 

intact labels clearly identifying the products. 
 
.4 Use materials only in strict accordance with the manufacturer’s specifications, recommendations 

and best practice.   
 
.5 Finish paint colours to be selected by the Owner.  The colour of the primer coat shall be selected 

to contrast the finish coat, to confirm/verify application. 
 
.6 Void fillers: suitable filler material as recommended by the coating manufacturer, to ensure 

compatibility with paint/coating.   
 
.7 Alternative products may be requested by the Contractor following award, however, the bid 

submission must be based on one of the above-accepted products.  The alternative product must 
meet or exceed the performance requirements of the above-accepted products, or will not be 
considered.  The Consultant has final authority to reject any proposed alternatives.   
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PART 3 – EXECUTION 
 
3.1   Storage of Materials 

 
Store materials in a single temperature-controlled location. Maintain this area neat and clean at 
all times. Remove soiled and/or used rags at end of each work day to avoid risk of fire.  Keep 
materials from freezing.   

 
3.2 Site Preparation 
 
 .1 Mask off adjacent finishes not in the direct work area. 
 
 .2 Tape down protection below. 
 
 .3 Install “WET PAINT” signs. 
 

.4 Enclose areas below the work areas to prevent access to pedestrians or building occupants.  Be 
responsible for any paint spilled on objects below or adjacent to the work areas.   

 
3.3 Metal Surface Preparation 
 

.1 Remove all existing surface corrosion, rust and loose, flaking, deteriorated or otherwise unsound 
paint from the components to be painted.  Take particular care to remove loose paint and 
corrosion down to bare metal.   

 
.2 All metal surfaces shall be prepared by power tool cleaning according to SSPC-SP3, unless 

otherwise indicated, to bare metal.   
 

.3 For small voids in existing metal components to remain in place, fill the void completely with a 
suitable filler material.  Allow material to properly cure/dry, and sand to ensure smooth finish.  
Follow manufacturer’s recommendations at all times for proper surface preparation prior to 
applying coating/paint.   

 
.4 If requested by Consultant, arrange to have coating manufacturer's representative visit the site 

prior to applying any refinishing material (coating or paints), in order to approve general surface 
preparation. 

 
3.4 Material Preparation 
 

.1 Mix well before using. 
 

.2 Withdraw from original container only as much material as can be used in one day. Do 
not return unused material to original container. 

 
.3 Maintain containers closed if not extracting paint. 
 
.4 For thinning, use only those materials approved by the manufacturer or permitted by 

the Consultant. 
 

3.5 Application of Primer Coat 
 
 .1 Mix thoroughly to manufacturer’s instructions. 
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 .2 Apply primer coat by brush to all metal surfaces that were exposed to surface preparation. 
 
 .3 Unless noted otherwise, apply primer to a dry film thickness (DFT) of 65 microns (2.5 mils). 
 
3.6 Application of Base and Finish Coats 
 

.1 Apply by brush in strict accordance with manufacturer's requirements. Do not use any 
other paint application methods unless prior written approval is obtained from the 
Consultant. 

 
.2 Unless noted otherwise, apply base coat to all surfaces to a DFT of 50 microns (2 mils). 
 
.3 Unless noted otherwise, apply finish coat to all surfaces to a DFT of 50 microns (2 mils). 
 
.4 The dried finish coat shall be uniform in appearance, colour, and gloss. The "lap-in" areas 

shall exhibit uniformity with the adjacent painted areas. The finish shall be free of dirt, coarse 
particles, or any other foreign matter. 

 
.5 Finish coat shall completely cover in one application. The Contractor shall touch-up 

areas which were not properly coated the first time. 
 
 

END SECTION 09 97 13 
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	00 00 00 - COVER PAGE
	00 21 13 - INSTRUCTIONS TO BIDDERS
	1.1.1 The intent of this bid call is for BGIS to obtain offers (“Bids”) from interested and qualified parties (“Bidders”) to perform the Work required to complete UHONI000768 – Muskoka TS – Exterior Wall RefurbishmentU located at U552 Highway #141, Hu...
	1.1.2 The Qualified Bidders are:
	 Maxim Group
	 Dewar Industrial Services
	 Lisgar Construction
	 Rankin Construction
	 AJS Contracting
	1.2.1 It is important that BGIS receive a reply from all invited Bidders. Should you be unwilling or unable to submit a Bid, please complete and return the No Bid Form included in this Document.
	1.3.1 By submitting a Bid in response to this bid call, the Bidder confirms it has read and agrees to comply with the Bid Documents. No allowance shall be made by BGIS on behalf of a Bidder for any error, omission or negligence on its part, unless BGI...
	1.3.2 Bidders agree to prepare and submit Bids at their own cost.
	1.3.3 BGIS shall provide the successful Bidder with two (2) copies of the Contract to be signed.  Within ten (10) working days of the successful Bidder’s receipt of Contract Documents, the successful Bidder shall return the Contract Documents to BGIS ...
	1.3.4 Confidentiality
	1.3.4.1 BGIS reserves all rights in respect of this bid call.  Bidders may not reproduce, modify, disclose, distribute or publish any portion of this bid call or any information about BGIS or Hydro One Networks Inc. without the prior written approval ...
	1.3.4.2 Bidders may not use the name of BGIS or Hydro One Networks Inc. (or its respective affiliates), or refer to this bid call in any advertisement or other promotional messages without the prior written consent of BGIS or Hydro One Networks Inc., ...
	1.4.1 Bids signed under seal, executed, and dated will be received by BGIS:
	1.4.2 Bids submitted after the above time for bid closing will not be considered and will be returned to the Bidder unopened if a return address has been provided on the envelope.
	1.4.3 Bids be opened in public. Bids shall be opened after the above time for bid closing.
	1.4.4 Amendments to a submitted Bid will be permitted only if received on the bidder’s letterhead prior to the above date and time for bid closing and if signed by the same party or parties who signed and sealed the Bid.  A Bid amendment shall state t...
	1.4.5 All erasures, revisions or corrections to the Bidder’s entries on the Bid Form shall be initialled by the Bidder.
	1.4.6 Bids and amendments to submitted Bids submitted by telephone or electronic mail will not be considered by BGIS.
	2.1.1 Contract Documents:  As defined in the Contract;
	2.1.2 Bid Documents:  Instructions to Bidders, Bid Form, any Bid Form Supplements, other information issued for the benefit of Bidders to prepare and submit a Bid, and Contract Documents.
	2.1.3 Bid Price:  The monetary sum identified by the Bidder in the Bid Form.
	2.1.4 All capitalized terms, unless otherwise defined, shall have the meanings assigned to them in the General Conditions included in the Contract Documents.
	2.2.1 Upon receipt of Bid Documents, Bidders shall verify that the documents are complete.  Bidders shall immediately notify BGIS if the Bid Documents are incomplete or upon finding discrepancies or omissions in the Bid Documents.
	2.3.1 All enquiries from Bidders regarding the Bid Documents must be in writing and submitted no later than three (3) business days before the Bid Closing Date to:
	BGIS
	2.3.2 Addenda may be issued by BGIS during the bidding period.  All addenda become part of the Contract Documents.  Include all costs of all addenda in Bid Price.
	2.3.3 BGIS may, by addendum, modify, amend or revise any provision of this Tender, extend the Closing Time, Closing Date or any other scheduled dates relating to this Tender.  BGIS shall not be responsible for any costs related to any delays in the Te...
	2.3.4 Verbal responses are only binding when confirmed by written addenda.
	2.3.5 Information obtained from any other source may be inaccurate and is not binding on BGIS.  Any attempt by a Bidder or any of its employees, agents, contractors or representatives to contact any person other than the BGIS contact person named abov...
	2.3.6 Discrepancies between addenda and the original Bid Documents will be resolved in favour of the last-submitted addendum.
	2.4.1 Unsolicited
	2.4.1.1 Where the Bid Documents stipulate a particular Product, requests to use unsolicited alternatives made less than seven calendar days before the Bid Closing Date will not be considered by BGIS.
	2.4.1.2 When a request to use an unsolicited alternative is made, BGIS may, in its sole discretion, approve the unsolicited alternative and in such circumstances will issue an addendum to known Bidders.
	2.4.1.3 When requesting an alternative to specified Products, the Bidder shall include any changes required in the Work to accommodate such unsolicited alternative.  A later claim by the Bidder for an addition to the Contract Price resulting from chan...
	2.4.1.4 Unsolicited alternatives not approved in writing by BGIS prior to the Bid Closing Date shall not be included in the Bid Price.
	2.4.1.5 Subject to Article 2.4.1.1 above, product or system alternatives proposed by Bidders at the time of bid closing may be considered by BGIS if submitted as an attachment to the Bid Form.
	2.4.1.6 Requests for unsolicited alternatives submitted with the Bid Form will be evaluated by BGIS and either included in, or excluded from, the Contract.  Subject to Article 2.4.1.1 above, BGIS will be the sole judge as to their acceptability.
	2.4.1.7 Bidders shall provide complete information on revisions to other Work which will be required to accommodate each unsolicited alternative, together with the related dollar amount of all additions to, or reductions from, the Bid Price. The cost ...
	2.4.2 Solicited
	2.4.2.1 Where alternatives are identified and described within the specification and Bid Form for pricing, BGIS reserves the right in its sole discretion whether to consider the alternatives and associated prices. Assessment of the bids shall be based...
	3.1.1 Bidders shall carefully examine the Place of the Work, and fully inform themselves of all existing conditions, limitations and difficulties that may arise during the execution of the Work including but not limited to any or all site specific hea...
	3.1.2 A mandatory pre-bid meeting is April 15, 2021 at 10:00am for all Bidders.
	The meeting will be held at:
	3.1.3 When a mandatory pre-bid meeting has been scheduled, failure of a Bidder to attend, properly register and remain present for the duration of the pre-bid meeting may result in their Bid being rejected at BGIS’ sole discretion.
	3.1.4 BGIS will not consider claims for additional payments during the execution of the Work, or at all, for extra Work, costs, damages or difficulties encountered resulting from conditions which were either visible or could be reasonably inferred fro...
	3.1.5 BGIS reserves the right to call for additional site meetings if attendance is not adequate.  All proponents will be notified of any additional meetings.
	3.2.1 BGIS shall inform during the pre-bid meeting if an Outage is required or not to perform the work.
	3.2.2 Hydro One Networks Inc. determines when an “Outage” is required for work on a particular site to be executed. An Outage requires the turning off of power to the site and arrangements for backup power to be provided by an alternate source. This p...
	3.2.3 If an Outage is required to perform the work, BGIS will initiate the Outage request with Hydro One once the successful bidder has been awarded the project.
	3.2.4 The Outage request timeline requires 33 business days for planning and 3 business days for client approval to execute work.
	3.2.5 If an Outage is required to perform the work, bidders shall schedule construction start 36 business days after the project award date or as otherwise directed by BGIS and/or Hydro One.
	3.2.6 If an Outage is required the successful bidder shall ensure that they are on site and start Work on that schedule date of the Outage.
	3.2.7 BGIS and Hydro One have the right to cancel the Outage at any time for any reason they see fit.  The successful bidder will stop Work accordingly.  Potential impacts to the project schedule will be assessed as to their reasonableness and validit...
	3.2.8 Should the cancellation of an Outage occur while Work is in progress and remain cancelled for more than five business days, then claims for demobilization and remobilizations will be assessed as per the CCDC contract. At no time in any way whats...
	3.2.9 Should the project be cancelled as a result of an Outage being cancelled and Hydro One is unable to reschedule the Outage, costs for demobilization will be assessed as per the contract.
	4.1.1 Unless specifically excluded by the Contract Documents, Bidders shall exclude all applicable government taxes in the Bid Price.
	4.2.1 Bidders shall state in the Bid Form the time duration required to attain Substantial Performance of the Work and Total Performance of the Work.
	4.2.2 Substantial Performance of the Work   June 30, 2021.
	4.2.3 Consideration will be given to the time durations indicated in Article 4.2.1 and 4.2.2 when reviewing submitted Bids.
	5.1.1 Each Bid must be sealed in an envelope which clearly identifies the Bidder’s name, Project name, location and BGIS project number (unless email bid are acceptable).  The Bid Form must be fully completed, signed under seal, dated and submitted in...
	5.1.1.1 a bid bond from a duly licensed surety company or a bid deposit (e.g., bank draft, certified cheque or letter of credit) totalling 10% of the Bid value.  Such bid bond or bid deposit shall be in a commercially reasonable form and name BGIS as ...
	5.1.1.2 an agreement from a duly licensed surety company to provide final security in the form (as prescribed in the Contract) of a performance bond and a labour and materials payment bond in respect of the Work; in accordance with the Contract (see s...
	5.1.2 Submit the following Bid Form Supplements with the Bid Form:
	5.1.2.1 Appendices – as checked below;
	5.1.2.2 10% bid bond or bid deposit (must be included with tender submission) in accordance with Article 5.1.1.1;
	5.1.2.3 Agreement to provide final security (for Work valued at  or greater) in accordance with Section 5.1.1.2.
	5.1.2.4 Agreement to acknowledge and accept the BGIS Contractor Health, Safety and Environmental Policy Handbook
	5.1.3 Bids that are unsigned, improperly signed or sealed, conditional, illegible, obscure, contain arithmetical errors, erasures, alterations or irregularities of any kind may, at BGIS’ sole discretion, be declared non-compliant.
	5.1.4 Bids with Bid Forms and Bid Form Supplements which are improperly prepared may, at BGIS’ sole discretion, be declared non-compliant.
	5.1.5 Bids based upon an unreasonable time duration for the completion of the Work may, at BGIS’ sole discretion, be declared non-compliant.
	5.1.6 All submitted Bids and supporting documentation become the property of BGIS and will not be returned except for bid bonds and bid deposits at expiration of bid irrevocability period or upon award of the contract.
	5.2.1 Bids shall be irrevocable and remain open to acceptance for a period of  days from the Bid Closing Date.
	5.3.1 The lowest or any Bid will not necessarily be accepted
	5.3.2 Notwithstanding anything else contained in the Bid Documents, BGIS reserves the right to exercise complete and unfettered discretion in all aspects of the conduct of the Bid process, the assessment and evaluation of Bids, including the determina...
	5.3.3 Without limiting the generality of the foregoing, BGIS, in its sole and absolute discretion:
	5.3.3.1 reserves the right to accept or reject any or all of the Bids;
	5.3.3.2 reserves the right to evaluate, accept or reject any Bid, whether or not completed properly and whether or not it contains all required information or is otherwise non-compliant, and BGIS is not bound to evaluate, accept or reject any Bid;
	5.3.3.3 reserves the right, after the selection of the successful Bidder, to negotiate and finalize any changes, amendments, or modifications to the Bid of the successful Bidder as submitted or to the Contract, without offering other Bidders the oppor...
	5.3.3.4 reserves the right to not be bound to explain any decision to the Bidder(s).  BGIS may, at its own discretion, release the name of the successful Bidder.
	5.3.4 Bidders expressly waive any right to make any claim against BGIS for any matter arising from BGIS exercising its rights as stated above.
	5.3.5 After acceptance by BGIS, the successful Bidder will be notified in writing.
	5.3.6 BGIS reserves the right, before awarding the Contract, to require the successful Bidder to submit such evidence of qualifications as it may deem necessary and acceptable, including without limitation the technical, financial or other qualificati...
	5.3.7 The selection of a Bid shall not, by itself, bind BGIS in any way unless and until BGIS and the successful Bidder have executed the Contract. In the event that the successful Bidder fails to sign, refuses to sign or to commence with the Contract...
	5.3.7.1 cancel the award of the Contract, and award the Contract to another Bidder;
	5.3.7.2 claim the Bid bond or deposit, if any;
	5.3.7.3 not accept any Bid;
	5.3.7.4 issue a new Tender.
	5.3.8 BGIS may disqualify the Bids of parties with whom BGIS or Hydro One Networks Inc. is engaged in any form of a dispute (or reasonably anticipates to be).

	END OF INSTRUCTIONS TO BIDDE

	00 43 43 - BID FORM SUPPLEMENT - ACKNOWLEDGEMENT OF LABOUR REQUIREMENTS
	00 73 00 - CCDC 2 Supplementary Conditions
	12.1.3 Notwithstanding any other term or condition of this Contract, in no event shall the Owner be liable to the Contractor for any special, consequential, indirect, incidental or punitive damages, lost profits, loss of opportunity, loss of productiv...
	12.1.4 Notwithstanding any other term herein, the Owner shall have no obligation to pay any invoice which is not delivered by the Contractor to the Owner within six (6) months following the end of the month in which the Work which is the subject of th...

	00 73 46 - LABOUR AGREEMENT
	Muskoka TS Final Tender Set
	Section 04 01 00 Masonry Procedures
	1.1 Description
	1.2 Environmental Conditions
	1.3 Submittals
	1.4 Quality Control and Qualifications
	.1 All work shall meet or exceed the more stringent of the manufacturer’s requirements or the requirements of this specification.
	.2 If requested by the Consultant, allow manufacturer’s representative to visit the site to provide progress reports for the duration of the project and/or testing of specific specialized components (e.g., retrofit masonry tie pull-out load testing).
	.3 Masonry work shall be carried out by an individual who is thoroughly trained and competent in all aspects of the work.  Work shall be overseen by Contractor’s personnel who have at least 10 years of experience with masonry repairs.
	1.5 Mock-Ups
	.1 Prepare mock-ups (2’ x 2’ typical wall area) for all different masonry repair types on the project for Consultant review prior to commencing full scale repairs.
	.2 The mock-ups shall be used to determine minimum standards of final aesthetics, joint profiles, etc., going forward.  When accepted, mock-ups can remain as part of the finished work.
	1.6 Design and Performance Requirements
	2.1 Manufactured Clay Brick Units
	2.2 Manufactured Concrete Brick Units
	2.3 Manufactured Concrete Block Units
	2.5 General Conditions
	.1 All materials delivered to the site must be in the original packaging with unbroken seals and intact labels clearly identifying the products.
	.2 Use materials only in strict accordance with the manufacturer’s specifications, recommendations and best practice.
	2.6 Consideration of Alternative Products
	Alternative products may be requested by the Contractor following award, however, the bid submission must be based on one of the above-accepted products.  The alternative product must meet or exceed the performance requirements of the above-accepted p...
	3.1  Storage of Materials
	3.2 General
	Consult and follow manufacturer’s recommendations at all times.
	3.3 Identification of Repair Locations
	If masonry replacement work is not 100% removal and replacement of entire wall sections, and only isolated locations require repair, Contractor to mark-out noticeably damaged/deteriorated/spalled units for Consultant review, prior to commencing with r...
	3.4 Installation and Sequencing
	.1 Perform work in accordance with CSA-A371 except where specified otherwise.
	.2 Perform removals from the upper most masonry unit and proceed down. At all times ensure that masonry adjacent to the work area is fully supported against vertical and lateral movement.
	.3 Do not remove more than 600mm lengths of non-load bearing masonry at one time, unless Consultant has reviewed and approved the removal process.
	.4 Take care not to damage adjacent masonry units not identified for replacement.
	.5 Unless otherwise noted, salvage existing brick units for Consultant review.  Those units in good condition and approved by the Consultant to be re-used and re-instated in new works.
	.6 Within the removal areas, repair back-up wall as required to provide a sound substrate for anchorage.  Notify Consultant of any locations where repair is extensive.
	.7 Within the removal areas, clean/coat any exposed steel components with two coats of zinc-rich paint/primer.  Where deteriorated is excessive, notify Consultant for review – isolated replacement may be necessary.
	.8 Within the removal areas, install/repair flexible through-wall flashing over shelf angles and other exposed components where encountered.
	.9 Reinstate masonry units:
	.1 Build masonry plumb, level and true to line, with vertical joints in alignment.  Install new masonry units to match existing lines and levels.  Install new tie-backs/anchors to match existing locations, unless otherwise directed by Consultant.  Do ...
	3.5 Installation of Helical Retrofit Ties
	.1 Install ties as per manufacturer’s recommendations, with spacing as per CSA-A371.  Ensure ties are installed into suitable structural back-up components.
	.2 Ties to be installed through mortar joints only, not brick face, unless approval provided by the Consultant.  Following tie installation, plug installation holes with mortar.
	3.6 Installation of Lateral Crack Stitching Ties
	.1 Where directed by the Consultant, rake out existing horizontal mortar joints every four (4) brick courses vertically, unless otherwise specified.  Depth of slot as per manufacturer’s recommendations.  Extend the removals to allow for reinforcement ...
	.2 For solid masonry walls in excess of 300mm width and cavity walls where both wythes are cracked, the wall must be stitched on both sides.
	.3 Install ties as per manufacturer’s recommendations, using system approach including suitable grout/bonding agent, tie component.  Following tie installation, repoint mortar joint to match existing joints.
	3.7 Finishing and Cleaning
	.1 Where isolated masonry replacements or mortar joint repointing are completed on finished (painted) walls (i.e., typical interior concrete block walls), repaint affected areas/locations to match existing finishes and extend 1m in all directions (squ...
	.2 Clean all dust, mortar droppings, or other stains on masonry or other surfaces as the work progresses. Perform further cleaning after the mortar has set and cured. Clean masonry with stiff natural bristle brush and clean water only. Vinegar or chem...

	Section 04 05 13 Masonry Mortar and Grout
	1.2 Environmental Conditions
	1.3 Submittals
	1.4 Field Review and Testing
	1.5 Quality Control and Qualifications
	.1 All work shall meet or exceed the more stringent of the manufacturer’s requirements or the requirements of this specification.
	.2 If requested by the Consultant, allow manufacturer’s representative to visit the site to provide progress reports for the duration of the project.
	.3 Masonry work shall be carried out by an individual who is thoroughly trained and competent in all aspects of the work.  Work shall be overseen by Contractor’s personnel who have at least 10 years of experience with masonry repairs.
	1.6 Design and Performance Requirements
	The following Codes and Standards apply to the materials and methods herein (most updated version shall apply):
	.1 CAN/CSA-A179, Mortar and Grout for Unit Masonry
	2.1 Water
	Water shall be potable and free from contaminants and deleterious materials such as acids, alkalis, and organic materials in accordance with CAN/CSA-A179.
	2.2 Mortar
	By volume proportions to CAN/CSA-A179, Type N:
	.1 Portland Cement:  1 part, to CAN/CSA-A5, Type GU.
	.2 Hydrated Lime:  1 part, to ASTM C206, Type SA
	.3 Aggregate: 6 parts masonry sand, colour pigment not to exceed 10 percent of cementitious ingredients by weight.  Sand cleaned and graded to ASTM C144.
	2.3 Pre-Bagged Mortars
	Pre-bagged Type N mortar, CAN/CSA-A179 low alkali content cement with white, type 10, non- staining Portland cement and pre-mixed aggregate (standard grey/beige aggregate, not white silica sand):
	2.4 Grout
	Grout proportions by volume to CAN/CSA-A179, Table 3
	2.5 General Conditions
	.1 All materials delivered to the site must be in the original packaging with unbroken seals and intact labels clearly identifying the products.
	.2 Use materials only in strict accordance with the manufacturer’s specifications, recommendations and best practice.
	2.6 Consideration of Alternative Products
	Alternative products may be requested by the Contractor following award, however, the bid submission must be based on one of the above-accepted products.  The alternative product must meet or exceed the performance requirements of the above-accepted p...
	3.1  Storage of Materials
	3.2 General
	.1 Consult and follow manufacturer’s recommendations at all times.
	.2 Mix masonry mortar in accordance with CAN/CSA-A179 or manufacturer’s recommendations, except where specified otherwise.
	.3 Mix mortar in small batches for immediate use only.
	.4 Use mortar within 2.5 hours when air temperature is less than 25 C, and within 1.5 hours when air temperature is 25 C or higher, or as directed by manufacturer.
	3.3 Cleaning
	Clean all mortar droppings on masonry or other surfaces as the work progresses. Perform further cleaning after the mortar has set and cured. Clean masonry with stiff natural bristle brush and clean water only. Vinegar or chemicals shall not be used wi...
	END SECTION 04 05 13

	Section 04 05 15 Masonry Repointing
	1.3 Field Review and Testing
	1.4 Quality Control and Qualifications
	.1 All work shall meet or exceed the more stringent of the manufacturer’s requirements or the requirements of this specification.
	.2 Masonry work shall be carried out by an individual who is thoroughly trained and competent in all aspects of the work.  Work shall be overseen by Contractor’s personnel who have at least 10 years of experience with masonry repairs.
	1.5 Mock-Ups
	.1 Prepare mock-ups (1m typical length) for all different mortar joint types on the project for Consultant review prior to commencing full scale repairs.
	.2 The mock-ups shall be used to determine minimum standards of final aesthetics, joint profiles, etc., going forward.  When accepted, mock-ups can remain as part of the finished work.
	1.6 Design and Performance Requirements
	The following Codes and Standards apply to the materials and methods herein (most updated version shall apply):
	.1 CAN/CSA-A179, Mortar and Grout for Unit Masonry
	.2 CAN/CSA-A371, Masonry Construction for Buildings
	3.2 Identification of Repair Locations
	Contractor to mark-out noticeably damaged/deteriorated/cracked joints for Consultant review, prior to commencing with removals and replacement.  Obtain Consultant’s approval prior to proceeding with localized repointing.  Take care not to damage/distu...
	.4 Where isolated mortar joint repointing is completed on finished (painted) walls (i.e., typical interior concrete block wall repointing), repaint affected areas/locations to match existing finishes and extend 1m in all directions (squared-off areas)...

	Section 07 25 00 Above Grade Weather Barrier
	PART 1 – GENERAL
	1.1 Description
	1.2 Environmental Conditions
	1.3 Submittals
	1.4   Mock-ups
	PART 2 – MATERIALS AND PRODUCTS
	2.1 Weather Barrier
	2.2 Seam Tape
	2.3 Strapping
	2.4 Fasteners
	2.5 Insect Screen
	2.6 Detail Waterproofing
	2.7 General Conditions
	.1 All materials delivered to the site must be in the original packaging with unbroken seals and intact labels clearly identifying the products.
	.2 Use materials only in strict accordance with the manufacturer’s specifications, recommendations and best practice.
	2.8 Consideration of Alternative Products
	Alternative products may be requested by the Contractor following award, however, the bid submission must be based on one of the above-accepted products.  The alternative product must meet or exceed the performance requirements of the above-accepted p...
	PART 3 – EXECUTION
	3.1   Storage of Materials
	3.2  General
	3.3 Identification of Repair Locations
	If barrier installation work is not 100% building/elevation coverage, and only isolated/specific locations require installation, Contractor to confirm specific areas/locations with Consultant, prior to commencing.
	3.4 Weather Barrier Installation
	3.5 Strapping Installation
	3.6 Cleaning

	Section 07 46 00 Steel Cladding
	1.2 Environmental Conditions
	1.3 Submittals
	1.4 Quality Control and Qualifications
	.1 All work shall meet or exceed the more stringent of the manufacturer’s requirements or the requirements of this specification.
	.2 Steel cladding installation shall be carried out by an installer who is thoroughly trained and competent in all aspects of the work, and is approved by the cladding manufacturer to install their systems.  Work shall be overseen by Contractor’s pers...
	.3 If requested by the Consultant, steel cladding manufacturer to visit the project site to review installation and provide site visit report indicating acceptance.
	1.5  Mock-Ups
	1.6 Design and Performance Requirements
	.1 Cladding system to be designed to current Code and any local regulations.
	.2 Cladding system to allow for thermal movement without buckling, joint failure, or compromising the integrity of the panels.
	.3 Cladding system to be designed and installed as a dry seal system.  Sealant (caulking) of panel joints not acceptable, except at interfaces to adjacent cladding systems or openings (windows/doors), unless otherwise noted in the specifications.  All...
	.4 Panel joints are permitted only at corners.
	.5 Provide stiffeners as required to prevent deflection, oil canning, buckling or other forms of warping.
	.6 Cladding system to allow for drainage of incidental water and back-venting.
	.7 Cladding system to be designed, supplied, and installed as a non-progressive panel system, allowing flexibility of application from any direction, with the ability to replace individual panels without damaging adjacent panels.
	PART 2 - MATERIALS AND PRODUCTS
	2.2 Accessories
	2.3 General Conditions
	.1 All materials delivered to the site must be in the original packaging with unbroken seals and intact labels clearly identifying the products.
	.2 Use materials only in strict accordance with the manufacturer’s specifications, recommendations and best practice.
	2.4 Consideration of Alternative Products
	Alternative products may be requested by the Contractor following award, however, the bid submission must be based on one of the above-accepted products.  The alternative product must meet or exceed the performance requirements of the above-accepted p...
	PART 3 – EXECUTION
	3.1  Storage of Materials
	3.2 General
	Consult and follow manufacturer’s recommendations at all times.
	3.3 Identification of Repair/Replacement Locations
	If cladding replacement/installation is not 100% of the wall surfaces, and only isolated locations require repair or installation, Contractor to mark-out locations for Consultant review, prior to commencing with removals and replacement, or new instal...
	3.6 Installation
	3.7 Cleaning and Handover
	END SECTION 07 46 00

	Section 07 92 13 Joint Sealants
	PART 1 – GENERAL
	1.1 Description
	1.2 Environmental Conditions
	1.3 Submittals
	1.4 Field Review and Testing
	1.5 Quality Control and Qualifications
	.1 All work shall meet or exceed the more stringent of the manufacturer’s requirements or the requirements of this specification.
	.2 If requested by the Consultant, allow manufacturer’s representative to visit the site to provide progress reports for the duration of the project.
	.3 Surface preparation and sealant installation shall be carried out by an applicator who is thoroughly trained and competent in all aspects of the work.  Work shall be overseen by Contractor’s personnel who have at least 10 years of experience instal...
	1.6 Mock-Ups
	.1 Prepare mock-ups for all different sealant applications encountered on the project for Consultant review prior to commencing full scale installation.
	.2 The mock-ups shall be used to determine minimum standards of final aesthetics, joint profiles, etc., going forward.  When accepted, mock-ups can remain as part of the finished work.
	PART 2 – MATERIALS AND PRODUCTS
	2.1 Exterior Sealants
	.1 Polyurethane and Hybrid Polymer Sealants:  For concrete, masonry, wood siding, fibre cement siding, metal-to-masonry and masonry-to-masonry joints:
	.2 Silicone Sealants:  For metal-to-metal, glass-to-metal, vinyl-to-glass, vinyl-to-vinyl or other applications where the sealant will not be painted over:
	.3 Sealants for EIFS: For field-applied sealants, use ultra-low modulus, neutral-cure sealant:
	.4 Preformed Silicone Seal for EIFS:  For crack repairs in EIFS systems, may use preformed silicone seals:
	.5 Sealants for Use with Pedestrian or Vehicular Traffic-Topping Coatings:  For cant beads, sealing cracks, or routed joints beneath pedestrian or vehicular coatings, refer to specific recommendations from traffic topping coating manufacturer.
	2.2 Interior Sealants
	.1 Interior Air Seals:  Single-component, acrylic latex sealant:
	.2 Acoustical Sealants:  Single-component, non-skinning, non-hardening, synthetic rubber sealant:
	2.3 Solvents and Primers
	2.4 Accessories
	.1 Joint backing to be used to control depth of joint to recommended thickness of sealant and to prevent three-sided adhesion.  Ensure joint backing materials are compatible with all primers and sealants:
	.1 Backer Rod:  extruded polyolefin foam, closed-cell, circular shape, non-gassing and having a diameter 25% larger than the joint width.
	.2 Bond Breaker Tape:  Pressure sensitive plastic tape that will not bond to sealants - 3M “Bond Breaker” Tape, Bron “Bondbreaker” Tape, painters tape, or application of a wax crayon onto the substrate to prevent three-sided adhesion.
	.2 Void Fillers:
	.1 For large voids and cavities, pack lightweight, inorganic glass fibre batts, sized for 25% compression.
	.2 For small voids and cavities, use a single-component, non-solvenated polyurethane foam, conforming to CAN/CGSB-51.23 (latest edition) “Spray-Applied Rigid Polyurethane Cellular Plastic Thermal Insulation such as Dow Chemical “Enerfoam”, Adfast “Adf...
	.3 Cleaning cloths for solvent cleaning of surfaces prior to sealant application shall be clean, white, solvent resistant cloths.  Coloured cloths shall not be used.  Change cloths frequently during work.
	2.5 General Conditions
	.1 All materials delivered to the site must be in the original packaging with unbroken seals and intact labels clearly identifying the products.
	.2 Use materials only in strict accordance with the manufacturer’s specifications, recommendations and best practice.
	2.6 Consideration of Alternative Products
	Alternative products may be requested by the Contractor following award, however, the bid submission must be based on one of the above-accepted products.  The alternative product must meet or exceed the performance requirements of the above-accepted p...
	PART 3 – EXECUTION
	3.1   Storage of Materials
	3.2 General
	Consult and follow sealant manufacturer’s recommendations at all times.
	3.3 Identification of Repair Locations
	If sealant replacement work is not 100% removal and replacement, and only isolated locations require repair, Contractor to mark-out noticeably failed sealant joints for Consultant review, prior to commencing with removals and replacement.  Obtain Cons...
	3.4 Surface Preparation
	3.5 Priming
	.3 If primed areas are exposed to rain or contaminants (dirt, dust, etc.), the surface must be cleaned and re-primed.
	.4 Protect the surfaces that do not require primer.  If primer is installed accidentally on surfaces other than those specified, it shall be removed immediately with a clean cloth dampened with the manufacturer’s recommended cleaner.
	3.6 Joint Backing
	3.7 Sealant Bead Profile
	3.8 Sealant Application
	3.9 Cleaning
	.1 Remove sealant smears and dropping on completion of sealant installation in affected areas:
	.1 For non-porous surfaces (i.e., metal and glass), immediately remove all excess sealant adjacent to the sealant joint as work progresses with a cleaning solvent recommended by the sealant manufacturer.
	.2 For porous surfaces (i.e., concrete and masonry), allow the sealant to develop initial cure, then remove by abrasion or other mechanical means.  Caution should be used to maintain original surface integrity.
	.2 Remove masking tape immediately after tooling joints.

	Section 09 97 13 Metal Refinishing & Coatings
	PART 1 – GENERAL
	1.1 Description
	1.2 Environmental Conditions
	1.3 Submittals
	1.4 Field Review and Testing
	1.5 Quality Control
	.1 All work shall meet or exceed the more stringent of the manufacturer’s requirements or the requirements of this specification.
	.2 If requested by the Consultant, allow manufacturer’s representative to visit the site to provide progress reports for the duration of the project.
	PART 2 – MATERIALS AND PRODUCTS
	2.1 Exterior Paint and Accessories
	.2 Paint materials to be products of a single manufacturer and designated by the manufacturer to be compatible with the existing conditions and with each other.
	.3 All materials delivered to the site must be in the original containers with unbroken seals and intact labels clearly identifying the products.
	.4 Use materials only in strict accordance with the manufacturer’s specifications, recommendations and best practice.
	.5 Finish paint colours to be selected by the Owner.  The colour of the primer coat shall be selected to contrast the finish coat, to confirm/verify application.
	.6 Void fillers: suitable filler material as recommended by the coating manufacturer, to ensure compatibility with paint/coating.
	.7 Alternative products may be requested by the Contractor following award, however, the bid submission must be based on one of the above-accepted products.  The alternative product must meet or exceed the performance requirements of the above-accepte...
	PART 3 – EXECUTION
	3.1   Storage of Materials
	3.2 Site Preparation
	.1 Mask off adjacent finishes not in the direct work area.
	.2 Tape down protection below.
	.3 Install “WET PAINT” signs.
	.4 Enclose areas below the work areas to prevent access to pedestrians or building occupants.  Be responsible for any paint spilled on objects below or adjacent to the work areas.
	3.3 Metal Surface Preparation
	.1 Remove all existing surface corrosion, rust and loose, flaking, deteriorated or otherwise unsound paint from the components to be painted.  Take particular care to remove loose paint and corrosion down to bare metal.
	.2 All metal surfaces shall be prepared by power tool cleaning according to SSPC-SP3, unless otherwise indicated, to bare metal.
	.3 For small voids in existing metal components to remain in place, fill the void completely with a suitable filler material.  Allow material to properly cure/dry, and sand to ensure smooth finish.  Follow manufacturer’s recommendations at all times f...
	.4 If requested by Consultant, arrange to have coating manufacturer's representative visit the site prior to applying any refinishing material (coating or paints), in order to approve general surface preparation.
	3.4 Material Preparation
	3.5 Application of Primer Coat
	.1 Mix thoroughly to manufacturer’s instructions.
	.2 Apply primer coat by brush to all metal surfaces that were exposed to surface preparation.
	.3 Unless noted otherwise, apply primer to a dry film thickness (DFT) of 65 microns (2.5 mils).
	3.6 Application of Base and Finish Coats
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	Muskoka TS Section 01 10 00 Scope of Work.pdf
	PART 1 – GENERAL
	1.1 Objective
	1.5 Working Hours, Phasing, Work Sequence and Scheduling
	PART 2 – BASE SCOPE OF WORK
	2.1 General Conditions
	.1 Mobilization and General Requirements:  Mobilize all labour, equipment and materials necessary to carry out the work in this Contract.  Include for all items identified in Items 1.2 and 1.3 above, as well as any pre-construction and pre-mobilizatio...
	2.2 Control Building
	2.3 Storage Garage
	2.4 Pumphouse Building
	2.5 Station Service Building
	2.6 PCT Building
	2.7 No Smoking/No Vaping Within 9 Meters Signs Fabrication and Installation at all Building Entrances
	between 48 to 60 inches from grade to mid-height of sign.
	PART 3 – OPTIONAL WORK
	3.1 Optional Items
	.3 Pumphouse Building – Complete Metal Cladding Refinish: In lieu of isolated refinishing noted above, provide cost to refinish all exposed exterior walls of the building. Scope of work identical to Item 3.1.2 above. Payment of this item will be pro-r...
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