
 

 



 

 



 

 



 



 

CONTRACTOR: 
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TENDER BREAKDOWN

J33602

QEW Fort Erie DATE: 15-Mar-19

ARB TO ARB WORK DESCRIPTION SURFACE QUANTITY PRICE TOTAL TOTAL

Labour/Equip Materials

Unit in Metre

or stated

Plan 401

1 2 Place 2-SPLIT PVCD2 (splits, handle ±cables) - Labour & Equipment BLVD. 71 -$                    

1 2 Place 2-SPLIT PVCD2 (splits, handle ±cables) - Materials BLVD. 71 -$                    

Placement Total-Pg 1-Labour & Equipment $0.00

  Placement Total-Pg 1-Material $0.00    
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TENDER BREAKDOWN

J33602

QEW Fort Erie DATE: 15-Mar-19

ARB TO ARB WORK DESCRIPTION SURFACE QUANTITY PRICE TOTAL TOTAL

Labour/Equip Materials

Unit in Metre

or stated

Plan 401 

1 2 Exposed Existng Cables & Move - Labor & Equipment BLVD. 71 -$                    

1 2 Breakout exsiting 2PVCD2 to expose cable - Labor & Equipment BLVD. 71 -$                    

Removal Total-Pg 2-Labour & Equipment $0.00
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TENDER BREAKDOWN

J33602

QEW Fort Erie DATE: 15-Mar-19

ARB TO ARB WORK DESCRIPTION SURFACE QUANTITY PRICE TOTAL TOTAL

Labour/Equip Materials

Unit in Metre

or stated

Protection Total-Pg 3-Labour & Equipment $0.00

Protection Total-Pg 3-Material $0.00

Bell Network #

LOCATION:

PLACEMENTS 

REMOVALS

PROTECTION

LOCATION: 

Bell Network #

LOCATION: 

Bell Network #
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TENDER BREAKDOWN

J33602

QEW Fort Erie DATE: 15-Mar-19

ARB TO ARB WORK DESCRIPTION SURFACE QUANTITY PRICE -------- TOTAL

Unit in Metre

or stated

EXTRAS

UNIT

EXTRAS 011532NM  : PLACE ASPHALT M2 -$                    

EXTRAS 011534NM  : PLACE CONCRETE M2 -$                    

EXTRAS 011536NM  : PLACE HOT COLD PATCH M2 -$                    

EXTRAS 011538NM  : REMOVE ASPHALT M2 -$                    

EXTRAS 011539NM  : REMOVE CONCRETE M2 -$                    

EXTRAS 016957NM  : PLACE INTERLOCKING BRICK M2 -$                    

EXTRAS 016958NM  : REMOVE INTERLOCKING BRICK M2 -$                    

EXTRAS 011518NM  : ROCK REMOVAL CU. M -$                    

EXTRAS 011335NM  : Miscellaneous Material EA -$                    

EXTRAS 011415NM  : Bulldozer HR -$                    

EXTRAS 011416NM  : Heavy Excavator HR -$                    

EXTRAS 016959NM  : Water Barge HR -$                    

EXTRAS 011417NM  : Heavy Roller HR -$                    

EXTRAS 016960NM  : Vacumn Truck HR -$                    

EXTRAS 011418NM  : Hourly rate light equipment HR -$                    

EXTRAS 011419NM  : Hourly rate Medium equipment HR -$                    

EXTRAS 011337NM  : Hourly Rate Overtime HR -$                    

EXTRAS 011421NM  : Flagging services HR -$                    

EXTRAS Pay Duty Police HR -$                    

EXTRAS Handle additional cable EACH -$                    

TOTAL -$                

Placement Total-Labour & Equipment $0.00

Placement Total-Material $0.00

Placement Total $0.00

Removal Total - Labour & Equipment $0.00

Removal Total $0.00

Protection Total-Labour & Equipment $0.00

Protection Total-Material $0.00

Protection Total $0.00

Extras Total - Labour & Equipment $0.00

Bell Grand Total $0.00

EXTRAS

PLACEMENT

REMOVALS

PROTECTION

Bell Network #

LOCATION: 



N

O

T

 
F

O

R

C

O

N

S

T

R

U

C

T

I
O

N

14-MAR-2019
QC19-0000106

1 PRELIMINARYJC

1

1

 

KEY MAP (N.T.S)

DATE QC REF. #REASON FOR ISSUE

ISSUE

NO.

INIT.

PROFILE VIEW   HORIZONTAL SCALE: 1:200 VERTICAL SCALE: 1: 100

1

2

2

1 2

2

1



N

O

T

 
F

O

R

C

O

N

S

T

R

U

C

T

I
O

N

14-MAR-2019
QC19-0000106

1 PRELIMINARYJC

1

S

I

B

 

KEY MAP (N.T.S)

DATE QC REF. #REASON FOR ISSUE

ISSUE

NO.

INIT.

PROFILE VIEW   HORIZONTAL SCALE: 1:200 VERTICAL SCALE: 1: 100



N

O

T

 
F

O

R

C

O

N

S

T

R

U

C

T

I
O

N

14-MAR-2019
QC19-0000106

1 PRELIMINARYJC

DATE QC REF. #REASON FOR ISSUE

ISSUE

NO.

INIT.



N

O

T

 
F

O

R

C

O

N

S

T

R

U

C

T

I
O

N

14-MAR-2019
QC19-0000106

1 PRELIMINARYJC

DATE QC REF. #REASON FOR ISSUE

ISSUE

NO.

INIT.

·

·


