
OPSS/OPSD - 1 

Niagara College Canada – Niagara-on-the-Lake Parking Lot Reconstruction 
 

SCHEDULE 2 - SCHEDULE OF OPSS 
 
Only the municipal and provincial common standards in OPS Volumes 1 to 4 and the municipal-oriented 
specifications in OPS Volumes 7 and 8 apply to this Contract, unless specified otherwise in the Contract 
Documents. 
 
Where the specification number for a tender item in the Bid Form or List of Prices is preceded by the letters 
OPSS, it refers to Ontario Provincial Standard Specifications (OPSS) which are current at the time of tendering. 
The following OPSS shall be applicable to this contract: 
 
Description Date 
OPSS. MUNI 100  
OPSS. MUNI 106  
102 - Weighing of Materials Oct 1992 
106 - Electrical Work  Nov 2004 
127 - Schedule of Rental Rates for Construction Equipment  Apr 2011 
128 - Supply of Pre-Qualified Material and Products  Apr 2006 
180 - Management of Excess Material Nov 2005 
182 - Environmental Protection for Construction in Waterbodies and on Waterbody 
Banks  

Nov 2000 

201 - Clearing, Close Cut Clearing, Grubbing and Removal of Boulders Nov 2007 
206 - Grading   Nov 2009 
212 - Borrow Nov 2008 
310 - Hot Mix Asphalt Apr 2011 
311 - Asphalt Sidewalk, Driveway and Boulevard and for Sidewalk Resurfacing Nov 2009 
312 - Asphalt Curb and Gutter Systems Nov 2009 
314 - Untreated Granular Subbase, Base, Surface Shoulder, and Stockpiling Nov 2004 
330 - In-Place, Full Depth Reclamation of Bituminous Pavement and Underlying 
Granular 

May 1994 

350 - Concrete Pavement and Concrete Base Mar 1998 
351 - Concrete Sidewalk Nov 2010 
352 - Concrete Steps Nov 2000 
353 - Concrete Curb and Gutter Systems Nov 2006 
355 - Installation of Interlocking Concrete Pavers Nov 2006 
401 - Trenching, Backfilling and Compacting Nov 2010 
402 - Excavating, Backfilling & Compacting for Maintenance Holes, Catchbasins, 
Ditch Inlets & Valve Chambers 

Nov 2010 

403 - Rock Excavation for Pipelines, Utilities and Associated Structures in Open 
Cut 

Nov 2010 

404 - Support Systems Nov 2010 
405 - Pipe Subdrains Nov 2008 
407 - Maintenance Hole, Catchbasin, Ditch Inlet and Valve Chamber Installation Nov 2007 
408 - Adjusting or Rebuilding Maintenance Holes, Catchbasins, Ditch Inlets & Valve 
Chambers 

Nov 2007 

409 - Closed Circuit Television Inspection of Piplines Nov 2009 
410 - Pipe Sewer Installation in Open Cut Apr 2008 
412 - Sewage Forcemain Installation in Open Cut Nov 2009 
416 - Pipeline and Utility Installation by Jacking and Boring Nov 2008 
421 - Pipe Culvert Installation in Open Cut Apr 2008 
422 - Precast Reinforced Concrete Box Culverts and Box Sewers in Open Cut Apr 2004 
441 - Watermain Installation in Open Cut Nov 2010 
442 - Cathodic Protection of New and Existing Watermains Nov 2010 
450 - Pipeline and Utility Installation in Soil by Horizontal Directional Drilling Nov 2007 
460 - Pipeline Rehabilitation by Cured-in-Place Pipe Nov 2009 
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462 - Cement Mortar Lining of Watermains Nov 2009 
463 - Pipeline and Conduit Installation by Pipe Bursting Nov 2009 
490 - Site Preparation for Pipelines, Utilities and Associated Structures Nov 2010 
491 - Preservation, Protection and Reconstruction of Existing Facilities Nov 2010 
492 - Site Restoration following Installation of Pipelines, Utilities and Associated 
Structures 

Nov 2010 

501 - Compacting Nov 2010 
506 - Dust Suppressants Nov 2005 
510 - Removal Apr 2010 
511 - Rip-Rap, Rock Protection and Granular Sheeting Apr 2011 
517 - Dewatering of Pipeline, Utility and Associated Structure Excavation Nov 2010 
518 - Control of Water from Dewatering Operations Nov 2006 
539 - Temporary Protection Systems Nov 2009 
602 - Installation of Electrical Chambers Nov 2008 
603 - Installation of Ducts Apr 2010 
604 - Installation of Cable Nov 2010 
609 - Grounding Nov 2008 
610 - Removal of Electrical Equipment and Materials Nov 2008 
614 - Installation of Power Supply Equipment Nov 2008 
615 - Erection of Poles Nov 2008 
616 - Footings and Pads for Electrical Equipment Nov 2008 
617 - Installation of Roadway Luminaires Nov 2008 
620 - Traffic Signal Equipment and Electrical Traffic Control Devices Nov 2007 
624 - Traffic Signal Interconnection Equipment Nov 2007 
706 - Traffic Control Signing Nov 2010 
721 - Steel Beam Guide Rail and Cable Guide Rail Nov 2010 
772 - Chain Link Fence Nov 2010 
801 - Protection of Trees Nov 2010 
802 - Topsoil Nov 2010 
803 - Sodding Nov 2010 
804 - Seed and Cover Nov 2010 
805 - Temporary Erosion and Sediment Control Measures Nov 2010 
 
 
and any other related specifications referred to in the above listed specifications. 
 
N.B. Bidders are advised that Niagara College has adopted the Ontario Provincial Standard Specifications and 
Drawings for Road and Parking Lot Projects. 
 
Copies of the relevant specifications ARE NOT included in this Tender, therefore, it is necessary for Bidders to 
obtain their own set of the Ontario Provincial Standard Specifications and Ontario Provincial Standard Drawings 
(OPSD). 
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SCHEDULE OF OPSD 
(Not Included in Contract Documents) 

 
Description OPSD# Date 
Subdrain Pipe Connections and Outlet, Open Graded Drainage Layer 207.044 Nov 2008 
Subdrain Pipe Connection and Outlet, Urban 216.021 Nov 2008 
Access to Hydrant Across Ditch 217.050 Nov 2006 
Light-Duty Silt Fence Barrier 219.110 Nov 2006 
Rock Flow Check Dam, Flat Bottom Ditch 219.211 Nov 2006 
Concrete Sidewalk 310.010 Nov 2005 
Concrete Sidewalk Adjacent to Curb and Gutter 310.020 Nov 2005 
Concrete Sidewalk Ramps at Intersections 310.030 Oct 1993 
Utility Isolation in Concrete Sidewalks 310.040 Nov 2005 
Concrete Sidewalk Driveway Entrance Details 310.050 Nov 2005 
Urban, Industrial, Commercial and Apartment Entrances 350.010 Nov 2009 
Cast Iron, Square Frame with Square Flat Grate for Catchbasins, 
Herring Bone Openings 

400.020 Nov 2007 

Cast Iron, Square Frame with Circular Closed or Open Cover for 
Maintenance Holes 

401.010 Nov 2007 

Aluminum Safety Platform for Circular Maintenance Holes  404.020 Nov 2008 
Aluminum Safety Platform for 1500 mm Diameter Circular Maintenance 
Holes with Drop Pipe 

404.021 Nov 2008 

Aluminum Safety Platform for 1800 mm Diameter Circular Maintenance 
Hole with Drop Pipe 

404.022 Nov 2008 

Maintenance Hole Steps, Hollow 405.010 Nov 2008 
Maintenance Hole Steps, Solid 405.020 Nov 2008 
Pavement Reinstatement for Utility Cuts 509.010 Nov 2006 
Concrete Steps, Slab on Grade with Footings 512.010 Nov 2000 
Concrete Steps, Slab on Grade 512.011 Nov 2000 
Interlocking Concrete Pavers on Granular Base 561.010 Nov 2006 
Interlocking Concrete Pavers on Concrete or Asphalt Base 561.020 Nov 2006 
Concrete Barrier Curb With Standard Gutter 600.040 Nov 2006 
Concrete Mountable Curb with Narrow Gutter 600.100 Nov 2006 
Concrete Barrier Curb 600.110 Nov 2006 
Precast Concrete Curb 603.020 Nov 2006 
45° Concrete Outlet for Concrete Curb with Gutter at End of Run 605.030 Nov 2006 
Method of Termination for Concrete Curb with Gutter 608.010 Nov 2006 
Catchbasin Frame with Grate Installation at Curb and Gutter 610.010 Nov 2009 
Precast Concrete Maintenance Hole, 1200 mm Diameter 701.010 Nov 2009 
Precast Concrete Maintenance Hole, 1500 mm Diameter 701.011 Nov 2009 
Precast Concrete Maintenance Hole, 1800 mm Diameter 701.012 Nov 2009 
Maintenance Hole Benching and Pipe Opening Alternatives  701.021 Nov 2009 
Precast Concrete Maintenance Hole Components, 1200 mm Diameter, 
Tapered Top & Flat Cap 

701.030 Nov 2009 

Precast Concrete Maintenance Hole Components, 1200 mm Diameter, 
Riser & Monolithic Base 

701.031 Nov 2009 

Precast Concrete Maintenance Hole Components, 1200 mm Diameter, 
Base Slab  

701.032 Nov 2009 

Precast Concrete Maintenance Hole Components, 1500 mm Diameter, 
Transition Cone & Slabs 

701.040 Nov 2009 

Precast Concrete Maintenance Hole Components, 1500 mm Diameter, 
Riser and Bases  

701.041 Nov 2009 

Precast Concrete Maintenance Hole Components, 1800 mm Diameter, 
Transition Slabs 

701.050 Nov 2009 

Precast Concrete Maintenance Hole Components, 1800 mm Diameter, 
Riser & Base Slab 

701.051 Nov 2009 
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Precast Concrete Adjustment Units for Maintenance Holes, 
Catchbasins & Valve Chambers 

704.010 Nov 2009 

High Density Polyethylene Adjustment Units for Maintenance Holes, 
Catchbasins & Valve Chambers 

704.011 Nov 2008 

Precast Concrete Catchbasin 600 mm x 600 mm 705.010 Nov 2009 
Precast Concrete Twin Inlet Catchbasin 600 mm x 1450 mm 705.020 Nov 2009 
Catchbasin Connection for Rigid Main Pipe Sewer  708.010 Nov 2006 
Support for Pipe at Catchbasin or Maintenance Hole  708.020 Nov 2006 
Catchbasin Connection for Flexible Main Pipe Sewer 708.030 Nov 2006 
Flexible Pipe Embedment and Backfill Earth Excavation 802.010 Nov 2010 
Flexible Pipe Embedment and Backfill Rock Excavation 802.013 Nov 2010 
Rigid Pipe Bedding, Cover and Backfill Type 1 or 2 Soil - Earth 
Excavation 

802.030 Nov 2010 

Rigid Pipe Bedding, Cover and Backfill Type 3 Soil - Earth Excavation 802.031 Nov 2010 
Rigid Pipe Bedding, Cover and Backfill Type 4 Soil - Earth Excavation 802.032 Nov 2010 
Rigid Pipe Bedding, Cover and Backfill Rock Excavation 802.033 Nov 2010 
Rip-Rap Treatment for Sewer and Culvert Outlets 810.010 Nov 2007 
Internal Drop Structure for Existing Maintenance Holes 1003.030 Nov 2008 
Internal Drop Structure for New Maintenance Holes 1003.031 Nov 2008 
Sewer Service Connections for Rigid Main Pipe Sewer 1006.010 Nov 2005 
Sewer Service Connections for Flexible Main Pipe Sewer 1006.020 Nov 2005 
Valve Operator 1101.020 Nov 2006 
Concrete Thrust Blocks for Tees, Plugs and Horizontal Bends 1103.010 Nov 2006 
Concrete Thrust Blocks for Vertical Bends 1103.020 Nov 2006 
Water Service Connection, 19 mm and 25 mm Diameter Sizes 1104.010 Nov 2006 
Water Service Connection, 32 mm, 38 mm and 50 mm Diameter Sizes 1104.020 Nov 2006 
Hydrant Installation 1105.010 Nov 2006 
Cathodic Protection for Metallic Watermain Systems 1109.010 Nov 2008 
Cathodic Protection for PVC Watermain Systems 1109.011 Nov 2008 

        
      


